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CITY OF NEWTON
PURCHASING DEPARTMENT

INVITATION FOR BID

The City of Newton invites sealed bids from Contractors for:

MASONRY REPAIRS
AT THE DPW UTILITIES FACILITY

Pre-Bid Meeting: 12:00 p.m., Wednesday, July 3, 2013, 60 Elliot Street, Newton, MA 02461

Bids will be received until: 10:00 a.m., Friday, July 12, 2013

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Immediately
following the deadline for bids all bids received within the time specified will be publicly opened and read aloud.

Contract Specifications will be available online at www.newtonma.gov/bids. or pick up at the Purchasing Department, after 10:00
a.m. on June 27, 2013. There is no charge for documents.

All Bids must be accompanied by a copy of a “Certificate of Eligibility” (DCAM Form CQ-7) issued by the Division of Capital
Asset Management (DCAM) and a “Contractor Update Statement” (DCAM Form CQ-3).). The category of work for which the
Bidder must certified is: Masonry

The term of the awarded contract shall extend for 120 days from the day of contract execution.

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid,
including all add alternates. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a
certified check on, or a treasurer's or cashier's check issued by, a responsible bank or trust company. Bidders are reminded that the
bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be advised that to the
extend permitted by the law the City will retain all bid deposits for withdrawn bids.

All bids are subject to the provisions of M.G.L. Chapter 149, Section 44 A-J. Wages are subject to minimum wage rates
determined by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The
schedule of wage rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule
will be updated annually for all public construction projects lasting longer than one (1) year. You will be required to pay the rates
set out in any updated prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order
requests. The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type
and amounts set forth in the Project Manual. The successful bidder will be required to furnish a Performance and Labor and
Materials Payment Bond each in the amount of 100% of the contract total.

All bids shall be submitted as one ORIGINAL and one COPY.

All City of Newton bids are available on the City’s web site, www.newtonma.gov./bids , Invitation for Bid. It is the sole
responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening.
Addenda’s will be available online within the original bid document as well as a separate file. If you download bids from the
internet site and would like to make it known that your company has done so, you may fax the Purchasing Dept. (617) 796-1227 or
email purchasing@newtonma.gov with your NAME, ADDRESS, PHONE, FAX AND INVITATION FOR BID NUMBER.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON
Nicholas Read

Chief Procurement Officer
June 27, 2013
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CITY OF NEWTON
DEPARTMENT OF PURCHASING
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:
1. The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith.

2. The Bidder has visited the work site and is familiar with the local conditions under which the work has to be
performed.

Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such
requests if received by Friday, July 5, 2013 at 12:00 noon.

Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral communication.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
procurement process.

Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the
bid opening. If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, it shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and |INVITATION FOR BID #13-109|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation are
applicable to all City contracts for goods and services in excess of $50,000.00.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.

Project Manual #13-109 — Masonry Repairs at the DPW Utilities Facility
Page 4 of 96


mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
http://www.newtonma.gov/purchasing

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS
4.1 Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.
4.2 All entries on the Bid Form shall be made by typewriter or in ink.

4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be
advised that to the extend permitted by the law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

4.5 In the event that Newton City Hall is closed on the date or at the time that bids are due, the date and time for receipt of
bids shall be on the next business day following that the Newton City Hall is open.

4.6 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside:
* GENERAL BID FOR:
* NAME OF PROJECT AND INVITATION NUMBER
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

4.7 Date and time for receipt of bids is set forth in the Invitation for Bids.

4.8  Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall is open.

4.9 Bids shall be submitted with one original and one copy.

4.10  Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts public
works construction sites must have no less than 10 hours of OSHA-approved safety and health training. See Chapter 306
of the Acts of 2004, which became effective July 1, 2006.

1. This requirement will apply to any general bid or sub bid submitted.
2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who
is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.
3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this law will disqualify you from bidding on public contracts.
ARTICLE 5 - ALTERNATES

5.1 Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form.

5.2 In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that alternate.

5.3 Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work
performed by the Contractor.

Project Manual #13-109 — Masonry Repairs at the DPW Utilities Facility
Page 5 of 96



5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request. Telegraphic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids may be withdrawn within sixty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1 The City will award the contract to the lowest eligible and responsible Bidder within sixty days, Saturdays, Sundays, and
legal holidays excluded, after the opening of bids.

7.2 The City reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest to do so.

7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any
other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement with
the collector-treasurer.

7.4 As used herein, the term "lowest responsible and eligible Bidder™ shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met all
the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in harmony with
all other elements of labor employed or to be employed in the work; (4) who, where the provisions of section eight B of
chapter twenty-nine apply, shall have been determined to be qualified thereunder.

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed forms
are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form included in the
Contract Documents in such number of counterparts as the City may require.

7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the City
shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat. The low
Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES

8.1  The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.

END OF SECTION
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B.

C.

CITY OF NEWTON
DEPARTMENT OF PURCHASING
BID FORM #13-109

The undersigned proposes to furnish all labor, materials, tools, equipment, transportation and supervision required to
perform all work in accordance with the Project Manual prepared by the City of Newton entitled:

MASONRY REPAIRS
AT THE DPW UTILITIES FACILITY

This bid includes addenda number(s) , , , )

The proposed contract price is:

DOLLARS ($ )
For Alternate No. _ 1 Add $ : Subtract $
For Alternate No. _ 2 Add $ : Subtract $
COMPANY:

Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the low responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

The undersigned has completed and submits herewith the following documents:

0 DCAM (CQ7 and CQ3)

o Signed Bid Form, 2 pages

O Bidder’s Qualifications & Reference Form, 2 pages
O Certificate of Non-Collusion, 1 page

O Debarment Letter, 1 page

0 5% Bid Bond

The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the
terms of this bid and furnish a labor and materials or payment bond, each of a surety company qualified to do business
under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum of the contract price,
the premiums for which are to be paid by the general contractor and are included in the contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
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completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall
furnish documentation of successful completion of said course with the first certified payroll report for each
employee; and (3) that all employees to be employed in the work subject to this bid have successfully completed a
course in construction safety and health approved by the United States OSHA that is at least 10 hours in duration.
The undersigned understands that any employee found on a worksite subject to this section without documentation
of successful completion of a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone)

(Email address)

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

*9.

o ~ w D>

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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City of Newton

Purchasing Department Telephone
Nicholas Read £ Chief Procurement Officer (617) 796-1220
1000 Commonwealth Avenue Fax:
Newton Centre, MA 02459-1449 (617) 796-1227
purchasing@newtonma.gov TDD/TTY

(617) 796-1089

winyur

Setti D. Warren

Date

Vendor

Re: Debarment Letter for Invitation For Bid #

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by
completing and signing this form.

Debarment:

Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals
are not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any
Federal department or agency from doing business with the Federal Government.

I hereby certify under pains and penalties of perjury that neither | nor any principal(s) of the Company identified below is presently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

(Name)
(Company)
(Address)
(Address)

PHONE FAX
EMAIL

Signature

Date

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this ___ day of in the year Two Thousand and Thirteen by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

SCOPE OF WORK. The Contractor shall furnish all labor, materials and equipment, and perform all work required in
strict accordance with the Contract Documents for the following project:

MASONRY REPAIRS
AT THE DPW UTILITIES FACILITY

CONTRACT DOCUMENTS. The Contract documents consist of the following documents, which are either attached to
this Agreement or are incorporated herein by referenced:

a. This CITY-CONTRACTOR Agreement;
b. The City's Invitation For Bid #13-109 issued by the Purchasing Department;
C. The Project Manual for Masonry Repairs at the DPW Ultilities Facility including the Instructions to Bidders; General

Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage Rate Schedule(s)
including any updated prevailing wage rate schedules if applicable; The Supplementary Special Conditions; General
Requirements and Project Specifications; and Drawings, if included or referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this Project;

g. Duly authorized and executed Amendments, Change Orders or Shipping Orders issued by the CITY after execution

of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the entire
Agreement between the CITY and the CONTRACTOR.

PRIORITY OF DOCUMENTS. In the event of inconsistency between the terms of this CITY -CONTRACTOR
Agreement and the Project Manual, the terms of this Agreement shall prevail.

APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated herein by
reference and the Contractor agrees to comply with same.
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VI.

VIL.

VIIL.

XI.

XILI.

XII.

XIV.

CONTRACT TERM. The term of the awarded contract shall extend for 120 days from the day of contract
execution.

AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED. The execution of this contract does not
constitute a notice to proceed or authorization to perform work. No work shall be commenced unless authorized by a written
Work Order prepared by City of Newton Public Buildings Department specifying the work to be performed. The Contractor
will be paid following completion and acceptance of the work authorized in accordance with the Contract. The City will use
best efforts to pay within thirty (30) days of receipt of an invoice for the work authorized or acceptance of the work whichever
date is later.

RESPONSIBILITY FOR THE WORK/INDEMNIFICATION. The Contractor shall take all responsibility for the
work, and shall take all precautions for preventing injuries to persons and property in or about the work and shall defend,
indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to persons or property in
or about the work. The Contractor shall be responsible for any damage which may be caused by the failure or
insufficiency of any temporary works. He shall effectively protect his work and shall be liable for all damage and loss by
delay or otherwise caused by his neglect or failure so to do.

WARRANTY. Except as may be otherwise provided in the Project Manual, the Contractor shall replace, repair or make
good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of work and
materials furnished hereunder (acceptance not to be unreasonably delayed) resulting from imperfect or defective work
done or materials furnished by the Contractor.

PATENT INDEMNIFICATION. The Contractor agrees to assume the defense of and shall indemnify and save
harmless the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them,
arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes or is
alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any part thereof, in any such
suit is held to constitute infringement, the Contractor, within a reasonable time, shall at its own expense, and as the City
may elect, replace such material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove
the material, equipment, or apparatus and refund the sums paid therefor.

ASSIGNMENT/SUB-CONTRACTING. The Contractor agrees that he will not sell, assign or transfer this Contract or
any part thereof or interest therein without the prior written consent of the City.

TERMINATION. If the work to be done under this Contract shall be abandoned, or if this Contract or any part thereof
shall be assigned or transferred, without the previous written consent of the City, or if the Contract or any claim hereunder
shall be assigned by the Contractor otherwise than as herein specified, or if at any time the City determines that the
conditions herein specified as to the rate of progress are not fulfilled, or that the work or any part thereof, is unnecessarily
or unreasonably delayed, or that the Contractor has violated any of the provisions of this Contract, the City may terminate
this Contract and/or notify the Contractor to discontinue such work or such part thereof as the City may designate, and the
City may thereupon by agreement or otherwise, as it may determine, complete the work, or any part thereof; and for such
completion the City for itself or for its Contractor may take possession of and use or cause to be used in the completion of
the work thereof any of such materials, apparatus, machinery, implements, and tools of every description as may be found
upon said work. Termination pursuant to this paragraph shall not entitle the Contractor to any claim for damages on
account thereof, nor shall it relieve the Contractor of any liability under this Contract.

GOVERNING LAW. This Contract shall be governed by and construed in accordance with the laws of the
Commonwealth of Massachusetts.

SEVERABILITY. The provisions of this Contract are severable. If any section, paragraph, clause or provision of this
Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this Contract shall
be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain in full force and effect
as though such section, paragraph, clause or provision, or any part thereof so adjudicated to be invalid, had not been
included herein, unless such remaining provisions, standing alone, are incomplete and incapable of being executed in
accordance with the intent of the parties to this Contract.

AMENDMENTS TO THIS CONTRACT. This Contract may not be amended except in writing executed in the same
manner as this CITY-CONTRACTOR Agreement.
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR

By

Print Name

Title

Date

Affix Corporate Seal Here

City funds are available in the following

accounts:
31NB2999-5825
310C913-52407

| further certify that the Mayor, or his designee,
is authorized to execute contracts and approve
change orders.

By

Comptroller of Accounts

Date

CITY OF NEWTON

By,

Chief Procurement Officer

Date

By,

Interim Commissioner of Public Buildings

Date

Approved as to Legal Form and Character

By.

Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies under
the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes including
payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Contractor has a
pending abatement application or has entered into a payment agreement with the entity to which such charges were owed),
reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number

or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PERFORMANCE BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of
dollars ($ ) to be paid to the Obligee, for

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of , 20 , for the
construction of , in Newton, Massachusetts.
(Project Title)

Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under said contract shall well
and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of said contract on its part to be kept
and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, with or
without notice to the SURETY, and during the life and any guarantee required under the contract, and shall also well and truly keep
and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized modifications,
alterations, changes or additions to said contract that may hereafter be made, notice to the SURETY of such modifications,
alterations, changes or additions being hereby waived, then this obligation shall become null and void; otherwise, it shall remain in
full force, virtue and effect.

In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee terminates the employment
of the PRINCIPAL or the authority of the PRINCIPAL to continue the work said SURETY hereby further agrees that said
SURETY shall, if requested in writing by the Obligee, take such action as is necessary to complete said contract.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this day of
20
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(TITLE)
ATTEST: ATTEST:
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of
dollars ($ ) to be paid to the Obligee, for

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of , 20 , for the
construction of , in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include
any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as
amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this day of .
20
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(TITLE)
ATTEST: ATTEST:
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GENERAL CONDITIONS

OF THE CONTRACT

FOR NON-TECHNICAL SERVICES

The City of Newton, herein referred to as the City, does hereby establish the following General Conditions, applicable to this
Invitation for Bids and any subsequent purchase order, work order, shipping order or contract resulting therefrom.

1.0

1.1

1.2

1.3

2.0

2.1

2.2

3.0

3.1

3.2

4.0

4.1

4.2

SCOPE OF SERVICES

The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and fully complete, in
every respect, within the time frame herein specified, all work (hereinafter referred as the Services) described in the
Project Manual.

The Contractor shall not make any changes in the scope of Services without the prior written consent of the City. The
Contractor shall make reasonable revisions or corrections, within the scope of Services, to any work performed until
submitted in a form acceptable to the City.

The City reserves the right to alter, add to or reduce the Services by delivering to the Contractor written notice specifying
the nature and extent of such alteration, addition or reduction. Such notice shall be effective upon the later of actual
receipt by the Contractor or upon the date given in such notice. No addition to the Services shall be made unless the City
and the Contractor have agreed to such increase in writing.

CONTRACT TERM

The obligations of the Contractor identified herein shall commence upon execution of the City-Contractor Contract and
shall continue in full force and effect for the duration of the contract term as identified in the Project Manual. The
contractor shall commence the performance of services under this contract promptly upon receipt of the City's Notice to
Proceed in accordance with the provisions identified in the Project Manual.

In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the contrary
herein, the City shall cancel this contract in the event that funds are not appropriated or otherwise made available to
support continuation of performance by the Contractor in any fiscal year succeeding the first year.

EXECUTION

All work required hereunder shall be performed as promptly as possible, and in any event within the time herein set forth,
and such work shall be subject to approval and acceptance by the City, but such approval and acceptance shall not relieve
the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of which shall be promptly
remedied by the Contractor on demand, without cost to the City. The Contractor shall obtain all the required licenses and
permits for the work herein described.

The Contractor shall conform to all determinations and directions of the City concerning the Contractor's delivery of
services in the event of inclement weather, equipment failure, picket lines on City property, or labor strikes by the
contractor's employees.

COMPENSATION

The City shall pay the Contractor for services rendered under this contract in accordance with the amount(s) set forth in
the Contractor's General Bid Form and pursuant to the provisions contained in the Project Manual.

Notwithstanding anything to the contrary contained in the Contract, the City may withhold any payment to the Contractor
hereunder if and for so long as the Contractor fails to perform any of its obligations hereunder or otherwise is in default
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4.3

4.4

5.0

6.0

7.0

8.0

9.0

9.1

under this Contract including, without limitation, any failure to perform Services in full accordance with the amount
sufficient in the reasonable opinion of the City to cure any such default or failure of performance by the Contractor.

In no event shall the City be required to pay any amounts for work deemed by it to be unacceptable, or which are
otherwise disputed. In the event the City disputes any such amounts invoiced, it shall pay all amounts not in dispute and
notify the Contractor in writing of the amounts disputed and the reasons therefor.

No payment made shall constitute or be construed as final acceptance or approval of that part of the Services to which
payment relates, or relieve the Contractor of any of its obligations outlined in this Contract. Further, the City shall not be
deemed, by virtue of making payments to the Contractor hereunder, to have released the Contractor from any claim or
liability, or to have waived any action arising out of the breach of this Contract by the Contractor.

REPORTS AND DRAWINGS

When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and other material
furnished to the City shall become the City’s property and may be used by the City (or such parties as the City may
designate) thereafter in such manner and for such proposes as the City (or such parties as the City may designate) may
deem advisable, without further employment of or additional compensation to the Contractor. The Contractor shall not
release or disclose any report, drawing, or other material furnished to the Contractor by the City in connection with the
performance of the Contractor’s Services

CONTRACTOR’S ACCOUNTING RECORDS

The Contractor shall keep records pertaining to Services performed (including complete and detailed time records) on the
basis of recognized bookkeeping practices, generally accepted accounting principles, and in accordance with such
reasonable requirements to facilitate audit as the City may provide. All records shall be available to the City or its
authorized representatives for review and audit during normal business hours.

ASSIGNMENT/SUBCONTRACTING

The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest therein without
the prior written consent of the City.

REMEDY FOR DEFAULT

If the Contractor, in the sole judgment of the City, shall violate or fail properly to comply with or perform in any material
respect any condition, provision, or warranty hereof, the City shall have the right by prior written notice to the Contractor
to have the services called for hereby otherwise performed, and/or to terminate this contract without prejudice to any other
rights or remedies of the City under this contract. The Contractor shall pay any excess in the City's cost to so procure the
services and any related goods, supplies, materials or equipment. In addition, and without limiting any other remedies
available to the City, the Contractor shall be liable for all losses, costs and expenses incurred by the City which result from
the Contractors noncompliance.

SUSPENSION OR TERMINATION

The City shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, suspend, or
postpone this contract in whole or in part for any reason deemed by the City to be in the public interest. Any such
termination, suspension, or postponement shall not give rise to any cause of action for damages against the City. In the
event that the City postpones or suspends the Services, the Contractor's time for performance of the Services shall be
extended for a period equal to the period of such postponement or suspension. In the event of termination, suspension or
postponement, the City shall pay: (a) for services and any related goods, supplies, materials and equipment furnished up
to the time of termination, suspension, or postponement at the contract price upon delivery; (b) for work in process in the
amount of the Contractor's cost, determined in accordance with ordinary accepted accounting practices, up to the time of
termination, suspension, or postponement; and (c) for raw materials purchased by the Contractor as of the date of
termination, suspension, or postponement and which are noncancelable at the Contractor's actual cost plus reasonable
handling charges, but only to the extent that such raw materials were purchased in reliance upon this contract and are
useful solely with respect to this contract.
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9.2 Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately cease all work
hereunder and cancel all orders placed with respect to this contract. The Contractor's failure to so cancel shall relieve the
City of the obligations of paragraph 10.1 above.

9.3 The City may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified mail, if the
Contractor violates any of the provisions of this Contract, or fails to perform or observe any of the terms, covenants or
conditions of this Contract, or abandons in whole or in part its Services, or becomes unable to perform its Services.

94 In the event of termination of this Contract, the Contractor shall promptly deliver to the City all documents, work papers,

calculations, computer programs, data, drawings, plans, and other tangible work product, or materials pertaining to the
Services performed under this Contract to the time of termination.

10.0 NOTICE
Any action, notice or request required to be taken, given or made by City or the Contractor hereunder may be taken, given
or made only by those persons identified for that purpose on the Contract Form. All notices required to be given
hereunder shall be deemed properly given if personally delivered, or if mailed by registered or certified mail, postage
prepaid addressed to the address and officer identified on the Contract Form.

11.0 PROTECTION OF PROPERTY
The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and shall
restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or damage to property
caused by the Contractor or any person acting under its control.

12.0 INSURANCE REQUIREMENTS

12.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.

PUBLIC LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate
VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate
Property Damage $300,000

12.2  The City shall be named as additional insureds on the Contractor's Liability Policies.

12.3 The Contractor shall not commence the work until proof of compliance with this Section 13.0 has been furnished to the
City by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write
insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

12.4 The Contractor shall file the original and one certified copy of all policies with the City within fifteen (15) days after
contract award. If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City,
then the Contractor shall be responsible for all reasonable costs attributable thereto.

12.5  Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless
written notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to
the effective date thereof, which shall be expressed in said notice.
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13.0

14.0

15.0

16.0

17.0

18.0

19.0

CONFLICT OF INTEREST

No member, agent or employee of the City shall , during his/her tenure or one year thereafter directly or indirectly, have
any interest in any property to be included in, or any contract for property, materials or services to be furnished or used in
connection with, this contract or the proceeds thereof.

COMPLIANCE WITH LAWS

All work to be performed and wages paid under this specification shall be in accordance with all applicable laws, state or
federal, and all applicable ordinances, codes, rules, and regulations of the City of Newton, or any public board or office
having any jurisdiction, regulation or control over any work to be done hereunder, including minimum wage rates. In
particular, without limitation, the Contractor agrees to comply with all regulations pertaining to approvals for federal and
state grants, and with all federal and state environmental laws and regulations. The Contractor agrees to assist in making
any submissions to federal or state agencies as may be required in order to meet the requirements in this paragraph.

INDEMNIFICATION

The Contractor agrees to indemnify and save the City harmless from and against any and all costs, losses, expenses,
liabilities, damages or claims for damages, including reasonable attorney's fees and expenses, on account of any injury or
damage to buildings, improvements, or property of the City or on account of any injury (including death) or damage to any
person, persons, firm, corporation or association, or on account of any infringement or claim of infringement of patents,
arising out of or resulting from the deliveries provided for or performed under this contract or from any act, omission or
negligence of the contractor, his agents, employees, or assigns. The foregoing provisions shall not be deemed to be
released, waived or modified in any respect by reason of any surety or insurance provided by the contractor under
contract.

FORCE MAJEURE

The City may not hold the Contractor liable for any loss, expense or damage incurred by the City on account of failure of
the Contractor to deliver services as specified herein, if that failure is caused by state of war, acts of enemies,
expropriation or confiscation of facilities used by the Contractor, or compliance with any law, order, or regulation of any
federal, state or municipal governmental authority, if the Contractor shall show that such compliance would impair this
ability to perform a material provision of this contract, the Contractor having given the City reasonable notice of such
cause.

DISPUTES

All claims, disputes and other matters in question between the City and the Contractor arising out of or relating to this
Contract or the breach of it, shall be submitted for resolution to a court of competent jurisdiction in Massachusetts, unless
otherwise agreed by the parties. No such action shall be brought, however, until the completion of all Services under this
Contract or the earlier termination of this Contract as provided herein, the parties agreeing to negotiate any claims,
disputes or other matters in question during the term of this Contract before resorting to litigation. As to all acts or
failures to act by either party to this Contract, any applicable statute of limitations shall commence to run and any alleged
cause of action shall be deemed to have accrued in any and all events when the other party becomes aware or should have
been aware of such acts or failure to act.

GOVERNING LAW

This contract shall be governed by and construed in accordance with Massachusetts Law.

LIABILITY

The Contractor is retained solely for the purpose of and to the extent set forth in this Contract. The Contractor’s
relationship to the City for the purpose of services to be performed under this Contract shall be that of an independent

contractor. The Contractor shall have no capacity or authority to involve the City in any contract or to incur any liability
on behalf of the City. In no event shall the City be held liable as an employer or otherwise for any personal injury to or

Project Manual #13-109 — Masonry Repairs at the DPW Utilities Facility
Page 24 of 96



20.0

21.0

death of the Contractor’s principals, employees, agents and/or representatives occasioned by or resulting from the
Contractor’s performance under this Contract.

LIENS

The Contractor shall cause to be removed from the property of the City any liens or other claims asserted by any person or
entity claiming through or under the Contractor and arising out of Services performed under this Contract by such third
party.

SEVERABILITY

In the event that any portion of this Contract is held illegal or unenforceable by a court of competent jurisdiction, the
parties agree that such invalidity shall not affect the validity of the remaining portions of this Contract and Contractor and
the City agree to substitute for the invalid provision a valid provision which most closely approximates the economics and
intent of the invalid provision.

END OF SECTION

Project Manual #13-109 — Masonry Repairs at the DPW Utilities Facility
Page 25 of 96



PUBLIC BUILDING MAINTENANCE CONTRACT
SUPPLEMENTAL CONDITIONS
COMMONWEALTH OF MASSACHUSETTS & CITY OF NEWTON

Article 1 - Method of Paying Subcontractors
(MGL. C.30, 5.39F) ..ccovivrrrenisieinns 27

Article 2 - Method of Paying General Contractors
(MGL. C.30, 5.39K) ...ooerrriereriieririnns 28

Atrticle 3 - Claims for Unforeseen Conditions
(MGL. C.30, 5.39N) ....covvireiiccieieree, 29

Article 4 - Claims for Delay
(MGL. C.30, 5.390) ...cccevrrereeriirenrnnns 29

Avrticle 5 - Decisions and Approvals by Engineer
or Architect
(MGL. C.30, $.39P) ..coviieiiierieenie s 30

Avrticle 6 - Preference in Employment, Wages
(MGL. C.149,5.26) ...oovvvreeicirieieininns 30

Atrticle 7 - Hours of Work
(MGL. C.149,5.34) cocovevreieieiecie e, 30

Avrticle 8 - Work by Foreign Corporations
(MGL. C.30, $.39L) .oovvvvririeirieieiinins 31

Project Manual #13-109 — Masonry Repairs at the DPW Utilities Facility
Page 26 of 96



SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS
Article 1. METHOD OF PAYING SUBCONTRACTORS
(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, 8§76 of the Acts of 1996)

(1.) Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain the
following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty shall contain
the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the general contractor
and each subcontractor.

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay to
each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any amount
specified in any court proceedings barring such payment and also less any amount claimed due from the subcontractor by the
general contractor.

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans and
specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the estimated cost of
completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the awarding authority shall pay
that amount to the general contractor. The general contractor shall forthwith pay to the subcontractor the full amount received from
the awarding authority less any amount specified in any court proceedings barring such payment and also less any amount claimed
due from the subcontractor by the general contractor.

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this paragraph
for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor for the account of
that subcontractor, and the awarding authority shall take reasonable steps to compel the general contractor to make each such
payment to each such subcontractor. If the awarding authority has received a demand for direct payment from a subcontractor for
any amount which has already been included in a payment to the general contractor or which is to be included in a payment to the
general contractor for payment to the subcontractor as provided in subparagraphs (a) and (b), the awarding authority shall act upon
the demand as provided in this section.

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not
received from the general contractor the balance due under the subcontract including any amount due for extra labor and materials
furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of completing the
incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance from the awarding
authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy
shall be delivered to or sent by certified mail to the general contractor at the same time. The demand shall contain a detailed
breakdown of the balance due under the subcontract and also a statement of the status of completion of the subcontract work. Any
demand made after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth
day after the subcontractor has substantially completed the subcontract work. Within ten days after the subcontractor has delivered
or so mailed the demand to the awarding authority and delivered or so mailed a copy to the general contractor, the general
contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the awarding
authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a
detailed breakdown of the balance due under the subcontract including any amount due for extra labor and materials furnished to
the general contractor and of the amount due for each claim made by the general contractor against the subcontractor.

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after
substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of the
balance due under the subcontract including any amount due for extra labor and materials furnished to the general contractor, less
any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of
work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general contractor in the sworn reply;
provided, that the awarding authority shall not deduct form a direct payment any amount as provided in part (iii) if the reply is not
sworn to, or for which the sworn reply does not contain the detailed breakdown required by subparagraph (d). The awarding
authority shall make further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct
payments made as provided in parts (i) and (ii) of this subparagraph.

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a bank in
Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor and shall notify
the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the
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amount in the account, including accrued interest, as provided in an agreement between the general contractor and the
subcontractor or as determined by a decree of a court of competent jurisdiction.

(9) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for accounts
in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of receipt of a
demand for direct payment from a subcontractor and out of amounts which later become payable to the general contractor and in
the order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation of the awarding
authority to the general contractor to the extent of the such payment.

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in
interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment
received from subcontractors. All such amounts shall be earmarked for such direct payments, and the subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the general contractor.

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit a
periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the subcontractor does not
receive payment for same when due less the deductions provided for in subparagraph (a), the subcontractor may demand direct
payment by following the procedure in subparagraph (d) and the general contractor may file a sworn reply as provided in that same
subparagraph. A demand made after the first day of the month following that for which the subcontractor performed or furnished
the labor and materials for which the subcontractor seeks payment shall be valid even if delivered or mailed prior to the time
payment was due on a periodic estimate from the general contractor. Thereafter the awarding authority shall proceed as provided in

subparagraph (e), (f), (g) and (h).
Article 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of
the Acts of 1993.)

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the
commonwealth, or by any county, city, town, district, board, commission or other public body, when the amount is more than five
thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, city, town, district,
board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the case of
the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the awarding
authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding month, the
awarding authority will make a periodic payment to the contractor for the work performed during the preceding month and for the
materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in writing) to
which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to the awarding
authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a retention for
direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine F, and less
(3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a periodic estimate
requesting final payment and within sixty-five days after (a) the contractor fully completes the work or substantially completes the
work so that the value of the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the
original contract price, or (b) the contractor substantially completes the work and the awarding authority takes possession for
occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a
retention based on its estimate of the fair value of its claims against the contractor and of the cost of completing the incomplete and
unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on demands for same in
accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor to the subcontractors
under this contract if such record of payment indicates that the contractor has not paid subcontractors as provided in section thirty-
nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each such payment daily interest
at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston commencing
on the first day after said payment is due and continuing until the payment is delivered or mailed to the contractor; provided, that
no interest shall be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days (twenty-four
days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, at the place designated by the
awarding authority if such a place is so designated. The contractor agrees to pay to each subcontractor a portion of any such interest
paid in accordance with the amount due each subcontractor.

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said
periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected
periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the
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amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding
authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the
required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic
estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations.
The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section
thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any
public building to which this section applies.

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and
the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a
separate item for each filed subtrade and each sub-subtrade listed in sub-bid form as required by specifications and a column listing
the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making
payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due
date based on the date of receipt marked on the estimate.

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the
provisions of section thirty-nine J, be conclusive for the purposes of this section.

Avrticle 3. CLAIMS FOR UNFORESEEN CONDITIONS
(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter
thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in
conformity with that paragraph concerning the filing, investigation and settlement of such claims:

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical
conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract
documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the
contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be
delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt
of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or
from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and
contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change
in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the
work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in
writing accordingly.

Article 4. CLAIMS FOR DELAY
(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973)

Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter one
hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension, delay,
interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that subcontractor
shall have the same rights against the general contractor for payment for an increase in the cost of his performance as provisions (a)
and (b) give the general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way change,
modify or alter any other rights which the general contractor or the subcontractor may have against each other.

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the work for
such period of time as it may determine to be appropriate for the convenience of the awarding authority; provided however, that if
there is a suspension, delay or interruption for fifteen days or more or due to a failure of the awarding authority to act within the
time specified in this contract, the awarding authority shall make an adjustment in the contract price for any increase in the cost of
performance of this contract but shall not include any profit to the general contractor on such increase; and provided further, that
the awarding authority shall not make any adjustment in the contract price under this provision for any suspension, delay,
interruption or failure to act to the extent that such is due to any cause for which this contract provides for an equitable adjustment
of the contract price under any other contract provisions.
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(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as soon as
practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the date of final
payment under this contract and, except for costs due to a suspension order, the awarding authority shall not approve any costs in
the claim incurred more than twenty days before the general contractor notified the awarding authority in writing of the act of
failure to act involved in the claim.

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT
(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which
requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications,
approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly
and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended
investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the
submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty
day period and the date by which the decision will be made.

Avrticle 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of
the Acts of 1991).

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the
commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first
be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the
commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and
who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally
who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they
cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a
provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting
for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour
of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall
not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages
paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns
where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more
towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the
highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have
been established in certain trades and occupations by collective agreements or understandings in the private construction industry
between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established,
provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices,
teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and
occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the
commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of
public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to
health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or
understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as
herein provided.

Article 7. HOURS OF WORK
(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics,
foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a
stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the
contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract,
shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or
more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to
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such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the
department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision that
said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen and
inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the commissioner
of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation shall be null and
void.

Article 8. WORK BY FOREIGN CORPORATIONS
(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967).

The Commonwealth and every county, city, town, district, board, commission or other public body which, as the awarding
authority, requests

proposals, bids or subbids for any work in the construction, reconstruction, alteration, remodeling, repair or demolition of any
public building or other public works (1) shall not enter into a contract for such work with, and shall not approve as a subcontractor
furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such awarding authority a
certificate of the state secretary stating that such corporation has complied with sections three and five of chapter one hundred and
eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the department of corporations and
taxation any foreign corporation performing work under such contract or subcontract, and any person, other than a corporation,
performing work under such contract or subcontract, and residing or having a principal place of business outside the
Commonwealth.

END OF SUPPLEMENTAL CONDITIONS
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BUILDING MAINTENANCE SERVICE CONTRACT

SPECIAL CONDITIONS

The following provisions supplement the General Conditions of the Contract for Non-Technical Services. In the event of conflict
or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall govern.

1.0 SUMMARY OF WORK

A

The Work under the Contract consists of:

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work
described herein,in accordance with all specifications and requirements of the Project Manual.

2. All work either shown on the Drawings (if any) or included in the specifications unless specifically
indicated as not to be done.

In addition, the work under the Contract includes:

1. Work outside the Project Site as called for in the Contract Documents and as required for the
performance of the Work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate, all temporary facilities.

The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and
all other costs connected with, or incidental to, the work described.

2.0 PROJECT SITE

A

The areas of work for this contract shall be various buildings within the City of Newton as specified on Work
Orders to be issued from time to time during the term of this Contract.

All bids shall be based on the quantities set forth on the attached bid sheets. These quantities shall be used as a
basis for the comparison of the bid proposals. It is agreed that the quantities given in this proposal are assumed
solely as a basis for the comparison of the proposals. While the quantities are based on the City's best estimates
of the work to be performed during the term of this Contract, the City does not expressly or by implication agree
that the actual amount of work will even approximately correspond herewith, and the City reserves the right to
increase or diminish the amount of any class or portion of the work as it may deem necessary, without change of
price per unit of quantity.

3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A

From time to time during the term of this Contract, the Contractor shall be issued notice to proceed in the form of
a written Work Order issued by the Public Building Department listing specific work items to be performed in
accordance with this Contract. The Contractor shall commence performance of the work within the time
specified in the Work Order, and in no event within less than the time limits stated in the Work Specifications
contained in the Project Manual.

In the event the contractor fails to commence performance within the specified time, and/or notifies the City of its
inability to do so, the City shall call upon the second Contractor awarded pursuant to this bid (if any) to perform
the required work.

In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the
required time, or if there is no second Contractor, the City reserves the right to contract for the work on the open
market at the then prevailing rate and to deduct from any monies due or that may thereafter become due to the
contractor the difference between the price stated for the work in the contract and the actual cost thereof to the
City.
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4.0

5.0

6.0

7.0

8.0

D. In the event of Contractor’s repeated failure to commence work within the time required by these specifications,
the City shall exercise all provisions contained in the General Conditions regarding default, suspension or
termination of this contract.

PAYMENT

A Upon completion of the work specified in the Work Order, the Contractor may submit an invoice to the Public
Building Department for the work performed. The Contractor will be paid only upon accepted completion of the
work authorized. It shall be Contractor’s responsibility to notify the Public Building Department upon
completion of the work and to insure the work is promptly inspected by a Building Department representative.

COMMUNICATIONS

A All notices, demands, requests, instructions, approvals and claims must be in writing.

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of
telegrams or, in the case of mailing, when it should have been received in due course of post.

C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the
contract; that of the City shall be as stated in the Invitation for Bids. Any subsequent change in address of either
party shall be communicated to the other in writing.

PLANS AND SPECIFICATIONS

A The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in
the performance of the contract work.

COORDINATION
The Contractor shall:

A Supply to the City the name and telephone number of a responsible person who may be contacted during off-hour
emergencies during the term of the Contract.

B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel
and that of his subcontractors.

CONDUCT OF THE WORK

A The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient
workforce and adequate equipment to complete all the necessary work requirements within a minimum period of
time.

B. The work shall be conducted between the hours of 8:00 a.m. and 5:00 p.m. on Monday through Friday. No work

shall be done on holidays, Saturdays or Sundays except as specifically requested and authorized by the City.

C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed
without the express advance authorization of the City.

D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by
the City.
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9.0

10.0

11.0

12.0

ALTERATION

A The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after
installation of new work which have been affected by alteration or removal of existing work. All patch and repair
work shall match existing.

GENERAL DIRECTIONS
A Damage to Persons and Property

Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.
Damaged property shall be returned to its original condition prior to the damages within a reasonable time
period, except all utility outages shall be repaired immediately.

B. Protection of Persons and Property

The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain
barriers and lights for the protection of all persons and property in all locations where he has materials stored or
work going on, and during the entire time such work is going on or material is stored.

C. Shutdown of Services

The Contractor's attention is especially called to the fact that continuous operation of building utilties and
services is mandatory. During the period of construction of the new work and/or alterations to the existing work,
the progress and sequence of installation shall be carefully planned and approved by the City. If any building is
to be left without heat, hot water, city water, electricity, gas, sanitary facilities, or any other services, the
Contractor shall provide reasonable written notice to the City before proceeding.

D. Care of Work
All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other
cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his
own expense and without additional cost to the City. This shall also apply to any abutting or adjoining work on
premises. The Contractor shall be responsible for any damage and in the event of such damage, the Contractor
shall repair the damage immediately at his own cost and without additional cost to the City.

E. Removal of Debris

Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

F. The Contractor is responsible for the security of all work until it is accepted by the City.

TEMPORARY UTILITIES

A Prior to execution of the Work, the Contractor shall confer with a representative of the Public Building
Department regarding the use of utilities and facilities at the worksite. No City utilities or facilities are to be used
by the Contractor in the performance of this Contract without the prior approval of the City.

SUBMISSION OF PAYROLLS

A The Contractor shall, with each invoice submitted during the term of this Contract, submit to the City two (2)

legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to
the work of this Contract. These copies shall be prepared on forms supplied by the City.

Project Manual #13-109 — Masonry Repairs at the DPW Utilities Facility
Page 34 of 96



13.0

14.0

15.0

DRAWINGS (IF APPLICABLE)

A

The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part
of this section and shall serve as the working drawings.

Drawings shall not be scaled. Field verification is directed since actual locations, dimensions and levels are
existing.

All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously
necessary to make a complete working installation, shall be included.

MATERIALS

A

Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required. Inall
cases, the words “or approved equal” if not inserted are implied.

An item equal to that named or described in the specifications may upon written approval of the City be furnished
by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at least equal
in quality, durability, appearance, strength and design; (2) it will perform at least equally the function imposed by
the general design for the public work being contracted for or the material being purchased; (3) it conforms
substantially, even with deviations, to the detailed requirements for the item in the specifications.

The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole
discretion of the City, shall be in writing to be effective, and the decision of the City shall be final. The City may
require tests of all materials so submitted to establish quality standards at the Contractor’s expense.

For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes that may be required in the work as shown. All directions, specifications
and recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their
equipment shall be complied with and responsibility for proper performance shall continue to rest with the
Contractor.

The Contractor shall not have any right of appeal from the decision of the City condemning any materials
furnished if the Contractor fails to obtain the approval for substitution in accordance with these provisions. If
any substitutuin is more costly, the Contracotr shall pay for such costs

WARRANTY AND INDEMNIFICATION

A

In addition to other guarantees or warranties required under law or other sections of the specification, the
Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or
errors in workmanship or installation for a period of one year from the date of Completion of the work, as
certified by the Project Manager. The Contractor shall indemnify the Authority for the full cost of any damage to
the property that may result by reason of such defects or errors and shall indemnify the Authority from and
against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable
attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims
brought against the Authority for alleged infringement of patents based upon any methods of construction or
application of materials furnished under the Contract.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees, servants, and agents from and
against all actions, causes of actions, claims, demands, damages, costs, loss of services, expenses and compensation, including attorney’s
fees and interest arising out of or resulting directly or indirectly from the services rendered pursuant to this Contract, provided that any such
action, cause of action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in part by any act or omission
of the Contractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by a party indemnified hereunder.

END OF SECTION
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting
longer than one (1) year. The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate
schedule. Increases in prevailing wage rates shall not be the basis for a change order.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications
of lahor employed on this Work in order that they may be available for inspection by the Owner,
Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required
by M.G.L. ¢ 149, Sec. 34B, as amended. Such police officers shall be covered by Workmen’s Compensation Insurance
and Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for

three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall
be deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.

END OF SECTION

Project Manual #13-109 — Masonry Repairs at the DPW Utilities Facility
Page 36 of 96



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVA‘;Q‘:_;:’;"TR'CK As determined by the Director under the provisions of the JOANNE S};.fgg’l?nsrfm
Massachusetts General Laws, Chapter , Sections 26 to
TIMOTHY P, MURRAY M; h G I L Chapter 149, Sections 26 to 27H HEATHER E, ROWE
Lt Govermer Directar

Awarding Auathority: City of Newton

Contract Number: #13-109 City/Town: NEWTON

Description of Work: Department of Public Works Utilitics Facility Exterior Masonry and Related Component Repairs

Job Location: . 60 Eltot Street

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

«  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage
Request Number” on all pages of this schedule. .

+  Awarding authorities must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has not
opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.

¢ The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, §
27. Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project. The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with
M.G.L. c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime coniractor, a filed sub-bidder, or any sub-contractor.

+  Allapprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training
(DAT). Apprentices must keep his/her apprentice identification card on his/her person during ali work hours on the project. Ifan
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. I an
apprentice rate is not listed on the prevailing wage schedule for the trade in which an apprentice is registel'ed'with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade,

+  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract
was executed by the awarding authority and the general contractor. Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers. The annual update requirement is not applicable to
27F “rental of equipment” contracts.

«  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reperts directly to the awarding authority and keep them on file for three years, Each weekly payroll report must contain: the
employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to
DLS. A sample of a payroll reporting form may be obtained at http:/Avww.mass.gov/dols/pw.

»  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (6017) 727-3465.

+  TFailure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and criminaf
penalties. '
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Supplemental

Classification Effective Date  Base Wage Health Pension Total Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2012 $31.55 $8.91 $8.00 $0.00 $48.46
TEAMSTERS JOINT COUNCIL NG, 10 ZONE A
(3 AXLE) DRIVER - EQUIPMENT 12/61/2012  $31.62  $891  $8.00 $0.00 $48.53
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2012 $31.74  $8.01 $8.00 $0.00 $48.65
TEAMSTERS JOINT COUNCIL NO. 10 20NE A
ADS/SUBMERSIBLE PILOT 08/01/20i2  $8232  $9.80  SI7.67  $0.00 $109.79
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2013 $85.47 %980  $17.67  $0.00 $112.94
08/01/2014 $88.62  $9.80  $17.67  30.00 $116.09
08/01/2015 $91.77  %9.80  $17.67  $0.00 $119.24
AIR TRACK OPERATOR 06/01/2013 $33.80 . $7.10  $1245  $0.00 $53.35
LABORERS + ZONE I
12/01/2013 $3455  $7.10  $1245  30.80 $54.10
06/01/2014 $35.36 $7.10 . $1245  30.00 $54.85
12/01/2014 $36.05  $7.10  $1245  $0.00 $55.60
06/01/2015 $36.80  $7.10  $12.45  $0.00 $56.35
12/01/2015 $37.55  $7.10  $1245  $0.00 $57.10
06/0112016 $3830  $7.10  $1245  $0.00 $57.85
12/01/2016 $39.30  $7.10  $1245  $0.00 $58.85
For apprentice rates see " Apprentice- LABORER”
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/012013  $29.88  $10.40  $5.95 $0.00 $46.23
HEAT & FROST INSULATORS LOCUAL 6 (BOSTON}
12/01/2013 $30.68  $10.40 . 8595 $0.00 $47.03
06/01/2014 $31.58  $1040  $5.95 $0.00 $47.93
12/01/2054 $32.48  $10.40  $5.95 $0.00 $48.83
06/0172015 $33.43  $1040  $5.95 $0.00 $49.78
12/01/2015 $3438  $10.40  $5.95 $0.00 $50.73
ASPHALT RAKER 06/01/2013 $33.30 $7.10  $1245  $0.00 $52.85
LARORERS - ZONE 1
12/01/2013 $34.05  $7.10 1245 $0.00 $53.60
06/01/2014 $34.80  $7.10  $1245  $0.00 $54.35
12/01/2014 $3555  $7.10  $1245  $0.00 $55.10
06/01/2015 $3630  $7.10  $1245  $0.00 $55.85
12/01/2015 $37.05 8710 $1245  $0.00 $56.60
06/01/2016 $37.80 $7.10  $1245  $0.00 $57.35
12/01/2016 $38.80  $7.10  $1245  $0.00 $58.35
For apprentice rates see "Apprentice- LABORER”
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/012013  $40.34  $1000  $13.55  $0.00 $63.89
OPERATING ENGINEERS LOCAL
12/01/2013 $41.12  $10.00 $13.55  $6.00 $64.67
For apprentice rates see ®Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 06/012013  $40.34 - $1000  $1355  $0.00 $63.89
OPERATING ENGINEERS LOCAL £
12/01/2013 $41.12 $10.00  S$13.55  $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
Issuc Date:  06/19/2013 Wage Request Number: 20130619-035 Page 2 of 34
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Classification Effective Date  Base Wage Health  Pension
Unemployment .

BARCO-TYPE JUMPING TAMPER 06/01/20t3 $33.30  $7.10  $1245  $0.00 $52.85

LABORERS - ZONE |
12/01/2013 $34.05 $7.10 $12.45 30.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 854.35
12/01/2014 $35,55 $7.10 $12.45 $0.00 §55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/012015 $37.05 $7.10 $12.45 $0.00 $56.60
06/0122016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER 06/01/2013 $33.80 $7.10 $12.45 $0.00 $53.35

LABORERS - ZONE 1 )
12/0172013 $34.55 $7.10 $12.45 $0.00 $54.10
06/01/2014 $35.30 §7.10 $12.45 $8.00 $54.85
12/01/2014 $36.05 $7.10 $12.45 $0.00 $55.60
06/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
12/0172015 §37.55 $7.10 $12.45 $0.09 $57.10
06/01/2016 $38.30 §7.10 $12.45 $0.00 $57.85
12/01/2016 $39.30 $7.10 $12.45 $0.00 . $58.85

For apprentice rates sce "Apprentice- LABORER"
BOILER MAKER 0L/012010  $37.76  $697  $11.18  $0.00 $55.85

BOILERMAKERS LOCAL 29

Apprentice - BOILERMAKER - Local 29

Effcctive Date - 01/01/2010 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 . $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 80.00 $42.66
3 70 326.39 $6.97 $11.18 30.00 $44.54
4 75 v $28.28 $6.97 $il.18 $0.00 $46.43
5 80 $30.16 $6.97 $11,18 $0.00 $48.31
6 85 $32.05 $6.97 $11.18 30.00 $50.20
7 90 : $33.93 $6.97 $11.18 $0.00 S§2.08
3 95 $35.82 $6.97 $11.18 $0.00 $53.97

[Notess T T T T T T T T T T T T T T T T _i

[ =
Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2013  $47.41  $10.18  $17.83  $0.00 $75.42

}j‘;;;ﬁgﬁgggfﬁ}wm 08/01/2013 34831  S§10.18 31790  $0.00 $76.39
02/012014 34887  $10.18  $17.90  $0.00 . $76.95
08/01/2014  $49.77  $10.18  $17.97  $0.00 $77.92
020172015 $5033  $10.18  $17.97  $0.00 $78.48
08012015 $51.23  $10.18  $1804  $0.00 $79.45
02/01/2016  $51.80  $10.18  $1804  $0.00 $80.02
08/012016  $52.70  $10.18  $18.12  $0.00 $81.00
02/01/2017  $53.27 1018  $18.12  $0.00 $31.57
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Classifieation Effective Date Basc Wage Health  Pension Total Rate
Unemployment
Apprentice -  BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Effective Date - 02/01/2013 Supplemental
Step  percent Apprentice Base Wage Heatth Pension Unemployment Total Rate
1 50 $23.71 $10.18 $17.83 $0.00 §51.72
2 60 $28.45 $10.18 $17.83 50.00 $56.46
3 70 $33.19 $10.18 $17.83 $0.68 $61.20
4 30 $37.93 $10.18 §17.83 $0.00 $65.94
5 90 $42.67 $10.18 $17.83 $0.00 $70.68
Effective Date -  08/0172013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployinent Total Rate
1 50 $24.16 $10.18 §17.9¢ $0.00 $52.24
2 60 $28.99 $10.18 $17.90 $0.00 357.07
3 70 $33.82 $10.18 §17.90 $0.00 361.90
4 80 $38.65 $10.18 $17.90 $0.60 366.73
5 90 $43.48 $10.18 $17.90 $0.00 $71.56
Pos: T T j
I____._.._._.__________....mm.mm..—.—.—.,_.,_.,_______l
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 06/01/2013  $39.96  $10.00  $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 340.74 $10.00  $13.55 30.00 364.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS" .
CAISSON & UNDERPINNING BOTTOM MAN 06/012013  $3420  $7.10  $12.60  $0.00 $53.90
LABORERS - FOUNDATION AND MARINE
12/01/2013 $34.95 $7.10 $12.60 $0.00 $54.65
06/01/2014 335.70 $7.10 $12.60 30.00 §55.40
12/31/2014 $36.45 $7.10 $12.60 $0.00 $56.15
06/012015 $37.20 $7.10 $12.60 $0.00 $56.90
12/01/2015 $37.95 $7.10 $12.60 $0.00 $57.65
06/01/2016 $38.70 $7.10 $12.60 30.00 $58.40
12/01/2016 339.70 §7.10 $12.60 $0.00 $59.40
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 06/012013  $33.05  $7.10  $1260  $0.00 $52.75
LABORERS - FOUNDATION AND MARINE
. 12/01/2043 $33.80 $7.10 $12.60 30.00 $53.50
06/01/2014 $34.55 §7.10 $12.60 $0.00 $54.25
12/01/2014 $35.30 §7.10 $12.60 30.00 $55.00
06/01/2015 $36.05 $7.10 $12.60 $0.00 $55.75
12/01/2015 $36.80 $1.10 $12.60 $0.00 $56.50
06/01/2016 $37.55 $7.10 $12.60 $0.00 $57.25
12/01/2016 $38.55 $7.10 $12,60 $0.00 $58.25
For apprentice rates see " Apprentice- LABORER”
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Classification Effective Date Base Wage Health  Pension Total Rate
Unemployment

CAISSON & UNDERPINNING TOP MAN 06/012013  $33.05  §7.10  $1260  $0.00 $52.75

LABORERS - FOUNDATION AND MARINE
12/01/2013 $33.80 $7.10 $12.60 $0.00 $53.50
06/01/2014 $34.55 $7.10 $12.60 $0.00 $54.25
12/01/2014 $35.30 $7.10 $12.60 $0.00 $55.00
06/01/2015 $36.05 $7.10 §12.60 30.00 $55.75
12/01/2015 $36.80 $7.10 $12.60 $0.00 $56.50
06/01/2016 $37.55 $7.10 $12.60 $0.00 $57.25
12/01/2016 $38.55 $7.10 $12.60 . $0.00 $58.25

For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR 06/01/2013  $33.30  $7.10  $1245  $0.00 $52.85

LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 §7.10 §12.45 $0.00 $54.35
12/01/2014 $35.58 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 812.45 30.00 $55.85
12/01/2015 337.05 $7.10 81245 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35

For apprentice rates see *Apprentice- LABORER"

CARPENTER 03/01/2013  $33.92  $9.80  $1561  $0.00 $59.33

CARPENTERS -ZONE 2 (Eastern Massachiseits)
09/01/2013 $34.53 $9.80 $15.61 $0.00 $55.94
03/01/2014 $35.13 $9.80 §15.61 $0.00 $60.54
09/01/2014 $35.90 $9.80 §15.61 $0.00 $61.31
03/01/2015 $36.67 $9.80 $15.61 30.00 $62.08
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Classification - Effective Date  Base Wage Health  Pension Unemplosment Total Rate
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - 03/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.96 $9.80 $1.57 $0.00 $28.33
2 60 $20.35 $9.80 $1.57 $0.00 $31.72
3 70 $23.74 $9.80 $10.90 $0.00 $dd.44
4 75 _ $25.44 $9.80 $10.90 50.00 $46. 14
5 80 $27.14 $9.80 $12.47 $0.00 $49.41
6 30 $27.14 $9.80 $12.47 $0.00 $49.41
7 90 $30.53 $9.80 $14.04 $0.00 $54.37
8 90 $30.53 $9.80 $14.04 $0.00 $54.37
Effective Date - 09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemploymeat Totat Rate
1 50 $17.27 $9.80 $1.57 $0.00 $28.64
2 60 $20.72 $9.80 §1.57 $0.00 $32.09
3 70 $24.17 $9.80 $10.90 $0.00 $44.87
4 5 ’ $25.90 $9.80 $10.90 $0.00 $46.60
5 80 $27.62 $9.80 $12.47 $0.00 $49.89
6 80 $27.62 $9.80 $12.47 $0.00 $49.89
7 90 ‘ $31.08 $9.80 $14.04 $0.00 $54.92
8 90 $31.08 $9.80 $14.04 $0.00 $54.92
Notes T —11
I |
L:\—p]; nfice mtm—rn;waeﬁati—m w o T T T
CEMENT MASONRY/PLASTERING 01/01/2013  $42.57  $10.65  $1861  $1.30 $73.13
PRICKIATERSLOCAL I (NEWION 47/01/2013 $42.74  $1065  S$1861  $1.30 $73.30
61/01/2014 $43.66  $10.65 $1861  $1.30 $74.22
07/01/2014 $44.26  $10.65 $1861  $1.30 $74.82
01/01/2015 $4520  810.65 S1861  $§1.30 $75.76
07/01/2015 §4578 31065 $1861 130 $76.34
01/01/2016 34670  $10.65 31861  $1.30 $77.26
IsucDate: 061972013 Wage Request Number: 20130619035 Page6of34
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Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date - 01/01/2013 Supplemental
Step  percent ) Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.29 $10.65 312.11 $1.3¢ $45.35
2 60 $25.54 $10.65 $13.61 $1.30 $51.10
3 65 $27.67 $10.65 $14.61 $1.30 $54.23
4 70 $29.30 $10.65 $15.61 $1.30 $57.36
3 75 $31.93 $10.65 $16.61 $1.30 $60.49
6 30 $34.06 $10.65 317.61 $1.30 $63.62
7 90 $38.31 $10.65 $18.61 $1.30 $68.87
Effective Date-  07/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $21.37 $10.65 $12.11 $1.30 $45.43
2 60 $25.64 $10.65 $13.61 $1.30 $51.20
3 63 $27.78 $10.65 $14.61 $1.30 $54.34
4 70 $29.92 $10.65 $i5.61 $1.30 $57.48
5 15 $32.06 $10.65 $16.61 $1.30 $60.62
6 80 . $34.19 $10.65 $t7.61 $1.30 $63.75
7 90 $38.47 $10.65 $18.61 $1.30 $69:03
____________________________ —
Notes: l
l Steps 3,4 are 500 hrs. All other steps are 1,000 hrs, l
e e —— i ——— e e o ——— — — — — ———— —— —
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 06/0112013  $3330  $7.10  $1245  $0.00 $52.85
LABORERS - ZONE 1
12/61/2013 $34.05 §7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/01/2014 33535 $§7.10 $12.45 30.00 $55.10
06/01/2015 $36.30 §7.10 312.45 30.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.80 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
 12/0120t6 $38.80 $7.10 812,45 $0.00 $58.35
For apprentice tates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/01/2013 $41.34 $10.00  $13.55 $0,00 $64.89
OPERATING ENGINEERS LOCAL 4
' 12/01/2013 $42.12 $10.00 $13.55 $0.00 $65.67
For apprentics rates see "Appreatice- OPERATING ENGINEERS" .
COMPRESSOR OPERATCR 06/01/2013 $28.19 $10.00 $13.55 $0.00 $51.74
OPERATING ENGINEERS LOCAL 4
12/01/2013 $28.74 $10.00  $13.55 $0.00 $52.29
For apprentice rates see ¥ Apprentice- OPERATING ENGINEERS”
DELEADER (BRIDGE) 01/01/2013 $45.01  $7.80  $15.60  $0.00 $68.41
PAINTERS LOCAL 35 - ZONE 2
Issue Bate:  06/19/2013 Wage Request Number: 20130619-035 Page 7 of 34
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Classification Effective Date  Base Wage Health ~ Pension Total Rate
Unemployment
Apprentice » PAINTER Local 35 - BRIDGES/TANKS
Effective Date -  01/012013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 S0 $22.51 $7.80 $0.00 $0.00 $30.31
2 55 $24.76 $7.80 $3.52 $0.00 $36.08
3 60 $27.01 $7.80 $3.84 $0.00 $38.65
4 65 $29.26 §7.80 $4.18 $0.00 $41.22
5 70 $3L.51 $7.80 $13.68 $0.00 $52.99
6 75 $33.76 $7.80 $14.00 $0.00 $55.56
7 80 $36.01 $7.80 $1432 $0.00 $58.13
8 90 $40.51 $7.80 $14.96 30.00 $63.27
fotess T T ﬁl
l Steps are 750 hus, ]
e e e e o ————— e e
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 12/012011  $31.80  $7.10  $1245  $0.00 $51.35
LABORERS - ZONE [
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2011 $32.80 $7.10 $12.45 $0.00 $52.35
LABORERS- ZONE |
For apprentice rates se¢ " Apprentice- LABORER"
DEMO: BURNERS 12/01/2011 $32.55 710 $1245  $0.00 $52.10
LABORERS - ZONE |
For apprentice rates see " Apprentice- LABORER”
DEMO: CONCRETE CUTTER/SAWYER 12/01/2011  $32.80  $7.10  $1245  $0.00 $52.35
LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATGR 12012011 $32.55  $7.10  SI245  $0.00 $52.10
LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 12/012011  $31.80  $7.10  $1245  $0.00 $51.35
LABORERS - ZONE |
For apprentice rates sce "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 06/012013  $39.96  $10.00  $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 840.74 $10.00  $13.55 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2012  $54.88  59.80  $17.67  $0.00 $82.35
PILE DRIVER LOCAL 36 (ZONE 1)
08/01/2013 $§56.98 $9.80 317.67 $0.00 $84.45
08/01/2014 $59.08 $9.80 317.67 $0.00 §86.55
08/01/2015 $51.18 $9.80 317.67 $0.00 $88.65
DIVER TENDER 08/012012 . $54.88  $9.80  SI7.67  $0.00 $82.35
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2013 $56.98 $9.80 $17.67 $0.00 $84.45
08/0112014 . $59.08 $9.80 $17.67 $0.00 $86.55
08/01/2015 $61.18 $9.80 317.67 $0.00 $88.65
Issue Date:  06/19/2013 Wage Request Number: 20130619-035 Page 8 of 34
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» Unemployment
DIVER TENDER (EFFLUENT) 08/0172012 $58.80  $9.80  $17.67  $0.00 $86.27
PILE DRIVER LOCAL 56 (FONE 1)
08/01/2013 $61.05 $9.80 $17.67 50.00 $88.52
08/01/2014 $63.30 $9.80 $17.67 s0.co $90.77
08/01/2015 $65,55 $9.80 $17.67 $0.00 $93.02
DIVER/SLURRY (EFFLUENT) 08/012012  $82.32  $9.80  S17.67  S0.00 $109.79
PILE DRIVER LOCAL 56 (ZONE I} .
08/01/2013 $85.47 $9.80 §17.67 $0.00 $112.94
08/01/2014 $88.62 $9.80 §17.67 $0.00 $116.09
08/01/2015 $91.77 $5.80 $17.67 $0.00 $119.24
DRAWBRIDGE OPERATOR (Construction) 03/01/2013 $43.52 $13.00  $14.16 $0.00 $70.68
ELECTRICIANS LOCAL 103
09/01/72013 $44.20 $13.00  $14.18 $0.00 $71.38
03/01/2014 $44.92 $13.00  $14.20 $0.00 $72.12
09/01/2014 $45.60 $13.00  §14.22 $0.09 $72.82
03/01/2015 $46.32 $13.00  $14.24 $0.00 $73.56
09/01/2015 $47.27 $13.00  §$14.27 $0.00 $74.54
03/01/2016 $48.23 $13.00  $14.30 $0.00 $75.53
For apprentice rates se¢ "Apprentice- ELECTRICIAN® )
ELECTRICIAN 03/01/2013  $43.52  $13.00 $1416  $0.00 5$70.68
ELECTRICIANS LOCAL 103
09/01/2013 $44.20 $13.00  $14.18 $0.00 $71.38
03/01/2014 $44.92 $13.00 31420 $0.00 $72.12
09/01/2014 $45.60 $13.00  $14.22 $0.00 $72.82
(3/01/2015 $46.32 $13.00 $14.24 $0.09 $73.56
09/01/2015 $47.27 $13.00 $14.27 $0.00 $74.54
03/01/2016 $48.23 $13.00 $14.30 $0.00 §75.53
Issue Date:  06/19/2013 Wage Request Number: 20130619-035 Page 9 of 34
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Supplenientat Total Rate

Classifieation : ffecti Pension
R Effective Date  Base Wage  Health Unemplovment

Apprentice - ELECTRICIAN - Local 103

Effcctive Date - 03/01/2013 Supplemeatal

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 40 $17.41 $13.00 $0.52 $0.00 $30.93
2 40 $17.41 $13.00 $0.52 $0.00 $30.93
3 45 $19.58 $13.00 $10.53 $0.00 $43.11
4 45 $19.58 $13.00 $10.53 $0.00 $43.11
H] 50 $21.76 $13.00 $10.85 $0.00 $45.61
6 55 $23.94 $13.00 $11.19 $0.00 $48.13
7 60 $26.11 $13.00 $11.51 $0.00 $50.62
8 65 $28.29 $13.00 $11.85 $0.00 $53.14
9 70 $30.46 $13.00 $12.17 $0.00 $55.63
10 75 $32.64 $13.00 $12.51 $0.00 $58.15

Effective Date - 09/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.68 $13.00 $0.53 $0.00 $31.21
2 0 $17.68 $13.00 $0.53 $0.00 $31.21
3 45 $19.89 $13.00 $10.54 $0.00 $43.43
4 45 $19.89 $13.00 $10.54 $0.00 $43.43
s 50 $22.10 $13.00 $10.86 $0.00 $45.96
6 55 $24.31 $13.00 $11.20 $0.00 343.51
7 ] $26.52 $13.00 $11,53 $0.00 $51.05
8 65 $28.73 $13.00 $11.86 $0.00 353.59
9 70 ) $30.94 $13.00 312.19 $0.00 $56.13
10 75 $33.15 $13.00 $12.53 $0.06 358.68

INotes: : [
I App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/30

ELEVATOR CONSTRUCTOR 01/01/2012 $52.45  $8.78 969 $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCHL {

Issue Date:  06/19/2013 Wage Request Number: 20130619-035 Page 10 of 34
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Supplemental " poi Rate

Classification Effective Date  Basc Wage Health  Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 $0.00 . $35.01
2 35 $28.85 $8.78 $6.96 $0.00 $44.59
3768 $34.09 $8.78 $6.96 $0.00 $49.83
4 70 $36.72 $8.78 $6.96 $0.00 $52.46
5 80 $41.96 $8.78 $6.96 $0.00 $57.70

) |Notes: !
| Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

ELEVATOR CONSTRUCTOR HELPER 01/0122012  $3859  $378  $6.96 $0.00 $54.33
EEEVATOR CONSTRUCTORS LOCAL +4

FENCE & GUARD RAIL ERECTOR 06/01/2013  $33.30  $7.10  Si245  $0.00 $52.85
LABORERS - ZONE 1 .
12/91/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 30.00 $54.35
. 12/01/2014 $35.55 §7.10 $12,45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 30.00 $55.85
12/0172015 $37.05 $7.10 . 81245 $0.00 $56.60
06/01/2016 $37.80 §7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 §7.10 812,45 30.00 $58.35
For apprentice rates see "Apprentice- LABORER"
FIELD ENG.INST PERSON-BLDG,SITE HVY/HWY 05/01/2013  $38.50  $10.00  $13.02  $0.00 $61.52
OPERATING ENGINEERS LOCAL 4
11/61/2013 $39.26 $10.00  $13.02 $0.00 $62.28
05/01/2014 $40.03 $10.00.  §13.02 30.00 $63.05
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
FIELD ENG.PARTY CHIEF-BLDG SITE HVY/HWY 05/01/2013 $39.9t  $10.00  $13.02  50.00 $62.93
OPERATING ENGINEERS LOCAL 4
11/01/2013 $40.68 $10.00  $13.02 $0.00 $63.70
05/01/2014 $41.45 © $10.00  $13.02 30.00 $64.47
For apprentice rates see " Apprentice- OPERATING ENGINEERS"
FIELD ENG ROD PERSON-BLDG,SITE HVY/HWY 05/01/2013 $21.17 $10.00  $13.02 $0.00 $44.19
OPERATING ENGINEERS LOCAL 4
11/01/2013 $21.63 $10.00  $13.02 30.00 $44.65
05/01/2014 $22.08 $10.00  $13.02 $0.00 $45.10
For apprentice 1ates see " Apprentice- OPERATING ENGINEERS”
FIRE ALARM INSTALLER 03/012013  $4352  $13.00 $14.16  $0.00 $70.68
ELECTRICIANS LOCAL 103
' 09/01/2013 $44.20 $13.00 $14.18 $0.00 $71.38
03/01/2014 $44.92 $13.00  $14.20 $0.00 $72.12
09/01/2014 $45.60 $13.00  $14.22 30.00 $72.82
03/01/2015 346.32 $13.00 $14.24 $0.00 373.56
09/01/2015 $47.27 $13.00  $14.27 $0.00 $74.54
03/01/2016 $48.23 $13.00  $14.30 $0.00 $75.53
For apprentice rates see "Apprentice- EEECTRICTAN®
Issuc Date:  06/19/2013 Wage Request Number: 20130619-035 Page 11 of 34
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Supplemental

Classification Effective Date  Base Wage  Health Pension Total Rate
Unemployment
FIRE ALARM REPAIR / MAINTENANCE 03/012013  $3264  $13.00  $1251  $0.00 §58.15
cocaL 103 / COMMISSIONING £tECTRICANS 09/012013  $33.15  $13.00 $1252  $0.00 $58.67
03/01/2014 $33.69  $13.00 $12354  $0.00 $59.23
09/61/2014 $34.20  $13.00 $1256  $0.00 $59.76
03/01/2015 $34.74  $13.00  $12.57  30.00 $60.31
09/01/2015 $35.45  $13.00 $12.59  $0.00 $61.04
03/01/2016 $36.17  S13.00 $12.62  $0.00 $61.79
Por apprentice rates see " Apprentice- TELECOMMUNIC ATIONS TECHNICIAN"
FIREMAN (ASST. ENGINEER) 06/01/2013 $33.73 $10.00  $1355  $0.00 $57.28
OPERATING ENGINEERS LOCAL +
12/01/2013 $3439  $10.00  $1355  $0.00 $57.94
For apprentice rates $¢¢ " Apprentice- OPERATING ENGINEERS"
FLAGGER & SIGNALER 06/01/2013  $20.50  $7.10  $1245  S0.00 $40.05
LABORERS - ZONE |
12/01/2013 $2050  $7.10  S1245  $0.00 £40.05
06/012014 $20.50  $7.10  $12.45  $0.00 $40.05
12/01/2014 $2050  $7.10  $1245  $0.08 $40.05
06/01/2015 $2050  $7.10 $1245  $0.00 $40.05
12/01/2615 $20.50  $7.10  S$1245  $0.00 $40.05
06/01/2016 $20.50 $7.10 31245 $0.00 $40.05
12/01/2016 $20.50  $7.10 $12.45  $0.08 $40.05
For appreatice rates see "Apprentice- LABORER"
FLOORCOVERER 03/01/2013  $3861  $9.80  $1671  $0.00 $65.12
FLOORCOVERERS LOCAL 2168 ZONE |
09/01/2013 $38.61 $9.830 81671  $0.00 $65.12
03/01/2014 $3861  $9.80 $16.71  $0.00 $65.12
Tssue Date:  06/19/2013 Wage Request Number; 20130619-035 Page 12 of 34
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Supplemental Totai Rate

Classification Effective Pate  Base Wage  Health Pension
Unemployment

Apprentice - FLOORCOVERER - Local 2168 Zone I

Effective Date - 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $19.31 $9.80 $1.79 $0.00 $36.90
2 55 . $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.30 $11.34 $0.00 $44.31
4 65 $25.10 $9.80 $11.34 $0.00 $46.24
5 0 $27.03 $9.80 $13.13 $0.00 $49.96
6 75 $28.96 $9.80 $13.13 $0.00 $51.89
7 8¢ $30.89 $9.80 $14.92 $0.00 §55.61
8 85 $32.82 $9.80 $14.92 $0.00 $57.54

Effective Date - 09/01/2013 - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemsployment Fotal Rate

H 50 $19.31 $9.80 $1.79 $0.00 $30.90
2 55 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.80 $11.34 $0.00 $44.31
4 65 $25.10 $9.80 $11.34 $0.00 $46.24
5 70 $27.03 $9.80 $13.13 $0.00 $49.96
6 7 $28.96 $9.80 $13.13 $0.00 $51.89
7 30 $30.89 $9.80 $14.92 $0.00 $55.61
8 35 $32.82 $9.80 $14.92 - $0.00 $57.54
jNotes: 0T "“l

E Steps are 750 hrs.

FORK LIFT/CHERRY PICKER 06/01/2013 84034 $10.00  $13.55  $0.00 $63.89
OPERATING ENGINEERS LOCAL +
12012013 $41.12  $10.00  $1355  $0.00 $64.67
For apprentice rates see "Apprentice- OFERATING ENGINEERS"
GENERATOR/LIGHTING PLANT/HEATERS 06/01/2013 $28.19  $10.00 $13.55  $0.00 $51.74
OPERATING ENGINEERS LOCAL 4
12/01/2013 $28.74  $1000  $13.55  $0.00 §52.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR ) 01/01/2013 $35.51 $7.80  $1460  $0.00 $57.91
SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)
Issue Date:  05/19/2013 Wage Request Number;  20130619-035 Page 13 of 34
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Supplemental Total Raie

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - GLAZIER - Local 35 Zone 2
Effective Date - 01/0172013

Supplemental

Step  percent . Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 : $17.76 $7.80 50,00 $0.00 $25.56
2 55 $19.53 $7.80 $3.25 $0.00 $30.58
3 60 $21.31 $7.80 $3.54 $0.00 $32.65
4 65 $23.08 $7.80 $3.84 $0.00 $34.72
5 70 $24.86 $7.80 $12.83 $0.00 $45.49
6 5 $26.63 $7.80 $13.13 $0.00 $47.56
7 30 $28.41 $7.80 $13.42 $0.00 349.63
8 .90 $31.96 $7.80 $14.01 $0.00 $53.77

Notess T T T T '“l

| Steps are 750 hrs.

HOISTING ENGINEER/CRANES/GRADALLS 06/0t/2013 340,34 $10.00 $13.55 $0.00 £63.89

OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00  $13.55 $0.00 $64.67
Issue Date:  06/19/2013 Wage Request Number: 20130619-035 Page 14 of 34
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Supplemental “Total Rate

Classification Effective Pate  Base Wage Health Pension
Unemplovment

Apprentice - OPERATING ENGINEERS - Local 4

Effective Date - 96/01/2013 Supplementat

Step  percent Apprentice Base Wage Health Pension  Unemployment Taotal Rate
1 55 $22.19 $10.00 $0.00 $0.00 $32.19
2 60 $24.20 $10.00 $13.55 $0.00 $47.75
3 65 : $26.22 $10.00 $13.55 $0.00 $49.77
4 70 ' $28.24 $10.60 $13.55 $0.00 $51.79
5 75 ' $30.26 $10.00 313.55 $0.00 $53.81
6 30 - $32.37 $10.00 $13.55 $0.00 $55.82
7 35 ‘ $34.29 $10.00 $13.55 $0.00 $57.84
8 90 $36.31 $10.00 $13.55 50.00 $59.86

Effective Date -  12/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $22.62 $10.00 $0.00 $0.00 $32.62
2 60 ' $24.67 $10.00 $13.55 $0.00 $48.22
3 65 $26.73 $10.00 $13.55 $0.00 $50.28
4 70 $28.78 $10.00 $13.55 $0.00 $52.33
5 75 ' $30.84 $10.00 $13.55 $0.00 $54.39
6 80 $32.90 $10.80 $13.55 $0.00 $56.45
7 85 $34.95 $10.00 $13.55 $0.00 $58.50
8 90 $37.01 $10.00 $13.55 $0.00 $60.56

RBVAC (DUCTWORK) 02/01/2013 $4232 $9.82  $1824  $211 $72.49
SHEETMETAL WORKERSLUCAL_17-A

For apprentice 1ates see "Apprentice- SHEET METAL WORKER”

HVAC (ELECTRICAL CONTROLS) 03/01/2013 $43.52  $13.00 $14.16  30.00 $70.68

ELECTRICIANS LOCAL 103
09/01/2013 $44.20  $13.00 S$1418  $0.00 $71.38
03/01/2014 $44.92  $13.00 $1420 3000 $72.12
09/01/2014 §45.60  $13.00 $1422  $0.00 $72.82
03/01/2015 $46.32  $13.00 $1424 3000 $73.56
49/01/2015 $47.27  $13.00 $1427  $0.00 $74.54
03/01/2016 $48.23  $13.00  $14.30  $0.00 $75.53

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 02/01/2013 $42.32 $9.82 $18.24 $2.11 $72.49
SHEETMETAL WORKERS LOCAL 17 - A .

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 03/01/2013 $49.34 $8.75 $14.39 $0.00 $72.48
PIPERITTERS LOCAL 537 .

For apprentice rates see "Apprentice- PIPEFITTER" o "PLUMBER/PIPEFITTER"

HVAC MECHANIC 03/012013  $49.3¢  $875  $1439  $0.00 $72.43
PIPEFITTERS LOCAL 537
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Classification EffectiveDate BaseWage Health  Pension -pplemental Total Rate
g

Unemployment
For apprentice rates ses "Apprentice- PIPEFITTER” or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 06/012013  $33.8¢  $7.10  $1245  $0.00 5335
LABORERS - ZONE [
12/0172013 $34.55  $7.10  $1245  $0.00 $54.10
06/01/2014 $3530  $7.10  $12.45  $0.00 $54.85
12/01/2014 $36.05  $7.10  $1245  $0.00 $55.60
06/01/2015 $36.80  $7.10  $1245  $0.00 $56.35
12/01/2015 $37.55  $7.10  $1245  $0.00 $57.10
06/01/2016 $3830 8710 $1245  $0.00 $57.85
12/01/2016 $39.30  $7.10  $1245  $0.00 $58.85
For apprentice rates see "Apprentice- LABORER”
INSULATOR (PIPES & TANKS) 09/01/2012 $4t46  $1065  SI1LS0  $0.00 $63.61
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
09/01/2013 $43.06  $10.65 $1L.50  $0.00 $65.21
09/01/2014 $45.06  $10.65  S$1L50  $0.00 $67.21

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 09/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.73 810.65 $8.60 $0.00 $39.98
2 60 $24.88 $10.65 $9.18 $0.00 $44.71
3 70 $29.02 $10.65 $9.76 $0.00 $49.43
4 30 $33.17 $10.65 $10.34 80.00 $54.16

Effective Date -  09/01/2013

Supplemental

Step  percent Apprentice Base Wage Heatth Pension Unemployment Taotal Rate
1 50 $21.53 $10.65 $8.60 $0.00 $40.78
2 60 $25.84 $10.65 $9.18 $0.00 $45.67
3 79 $30.14 $10.65 %976 $0.00 350.55
4 80 $34.45 $10.65 - $10.34 $0.00 355.44

lNates:
|
I Steps are 1 year

— .
Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER 03/16/2013  $4023  §7.70  $18.35  $0.00 $66.28
IRONWORKERS LOCAL 7 (BOSTON AREA)

Issue Date:  06/19/2013 : Wage Request Number: 20130619-035 Page 16 of 34
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. . . 1
Classification Effective Date  Base Wage Health  Peosion Supplemental — oqt gate

Unemployment
Apprentice - TRONWORKER - Local 7 Boston
Effective Date-  03/16/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.14 $7.70 $18.35 $0.00 $50.19
27 $28.16 $7.70 $18.35 $0.00 $54.21
3 75 $30.17 $7.70 $18.35 $6.00 $56.22
4 80 $32.18 $7.70 $18.35 $0.00 $58.23
5 85 $34.20 $7.70 $18.35 . 8000 $60.25
6 90 $36.21 $7.70 518.35 $0.00 $62.26
ot T T T T T T "“E
l ** Structural 1:6; Omamentat 1:4 E
o e e e e e ——— e e
Apprentice to Journeyworker Ratio:**
JACKHAMMER & PAVING BREAKER OPERATOR 06/012013  $3330  $7.10  $I245 5000 $52.85
(ARORERS - ZONE L 12/01/2013 $34.05  §7.10 31245 $0.00 $53.60
06/01/2014 $34.80  $7.10  $1245  $0.00 $54.35
12/01/2014 $35.55  $7.10 31245  $0.00 $55.10
06/01/2615 $3630  $7.10  S$i1245  $0.00 $55.85
12/01/2015 $37.05  $7.10  Si245 5000 $56.60
06/01/2016 $37.80 $7.10 $12.45. $0.00 $57.35
12/01/2016 $38.80  $7.10 31245  $0.00 $58.35
For apprentice rates see "Apprentice- LABORER™
LABORER 06/0172013  $33.05  $7.10 31245 $0.00 $52.60
LABOREIS - Z0NE L 12/01/2013 $33.80  $7.10  $1245  $0.00 $53.35
06/01/2014 $3455  $7.10  $1245  $0.00 $54.10
12/01/2014 $3530 $7.10 31245  $0.00 $54.85
06/01/2015 $36.05  $7.10  $1245  $0.00 $55.60
12/01/2015 $36.80  $7.10  $1245  $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55  $7.10  S1245  $0.00 $58.10
IsueDate: 05192013 Wage Request Number: 20130619035 " baget7of34
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Supplemental

Classification Effective Date  Base Wage  Health Pension Unemployment Total Rate
Apprentice - LABORER - Zone 1
Effective Date -  06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 §19.83 37.10 $12.45 $0.00 339.38
2 70 $23.14 37.10 $12.45 $0.00 $42.69
3 80 $26.44 $7.10 $12.45 $0.00 $45.99
4 90 $29.75 $7.10 812.45 $0.00 $49.30
Effective Date - 12/01/2013 _ Supplemental
Step  percent Apprentice Base Wage Health Pension Unemptaynent Total Rate
I 6 $20.28 $7.10 $12.45 $0.00 $39.83
2 70 $23.66 $7.10 $12.45 $0.00 $43.21
3 80 $27.04 $7.10 §12.45 $0.00 - $46.59
4 20 $36.42 $7.10 $12.45 $0.00 $49.97
fotes: T 7
I l
‘Xp(—;r_enrce mt;;n;;\' orker Ratio:l:5 T T T
LABORER: CARPENTER TENDER 06/01/2013  $33.05  $7.10  $1245  $0.00 $52.60
LABOREIS- 20N 1 12/01/2013 $33.80 $7.10 $12.45 $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.06 $54.10
127012014 $35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 $36.05 $7.10 $12.45 $0.00 $55.60
12/0122015 $36.80 $7.10 $12.45 $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/012016 $38.55 $7.10 $12.45 $0.00 $58.10
For apprentics rates see "Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER 06/01/2013  §33.05  $7.10  $1245  $0.00 $52.60
FABORERS - 20N | 12/01/2013  $3380  $7.10  $1245  $0.00 $53.35
06/01/2014 $34.55 37.10 $12.45° $0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 $36.05 §7.10 31245 $0.00 $55.60
12/01/2015 $36.80 $7.10 $12.45 $6.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/0172016 $38.55 $7.10 $12.45 $0.00 $58.10
For apprentice rates see "Appreatice- LABORER" )
. LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/61/2011 $31.80 $7.10 $12.45 $0.00 $51.35
LABORERS - ZONE |
For apprentice rates ses *Apprentics- LABORER”
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Supplemental

Classification Effective Date Base Wage Health  Pension Total Rate
Unemployment
LABORER: MASON TENDER 06/01/2013  $3330  §7.10 $1245  $0.00 $52.85
LABORERS - ZONE |
12/01/2013 $34.05 $7.10 812,45 $0.00 $53.60
06/01/2014 $34.80 57‘1(). $12.45 $0.00 $54.35
12/01/2014 §35.55 $7.10 §12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 §7.10 §12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 30.00 $58.35
For apprentice rates se¢ "Apprentice- LABORER”
LABORER: MULTE-TRADE TENDER 06/01/2013  $33.05  §7.10  $1245  $0.00 $52.60
LABORERS - ZONE 1
12/01/2013 $33.80 $7.10 $12.45 30.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
12/01/2014 333.30 $7.10 $12.45 * $0.00 $54.85
06/0122015 $36.05 - $7.10 $12.45 50.00 $55.60
12/01/2015 $36.80 $7.10 $12.45 30.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 30.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 30.00 $58.10
For apprentice rates see "Apprentice- LABORER”
LABORER: TREE REMOVER 06/012013  $33.05  $7.10  $1245  $0.00 $52.60
LABORERS - ZONE 1
12/61/2013 $33.80 $7.10 $12.43 30.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 30.00 $54.10
12/01/2014 335.30 $7.10 $12.45 30.00 $54.85
06/01/2015 $36.05 $7.10 $12.45 $0.00 $55.60
12/061/2015 $36.80 $7.10 $12.45 $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 30.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 30.00 $58.10
This ¢lassification applies to the wholesale removal
of standing trees including all associated trimming of branches and limbs, and applies to the removal of branches at locations not on or around utility lines. For
apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR 06/01/2013 $33.30 $7.10 $12.45 $0.00 $52.85
LABORERS - ZONE |
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $§7.10 81245 $0.00 $54.35
12/01/2014 $35.55 §7.10 $12.45 30.00 $55.10
06/01/2015 $36.30 §7.10 $12.45 30.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 356.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
MARBLE & TILE FINISHERS 02/01/2013 $3620  $10.18  $1651  $0.00 $62.89
BRICKLAYERS L.OCAL 3 - MARBLE & TILE
08/01/2013 $36.91 $10,18 $16.58 $0.00 $63.67
02/01/2014 $37.36 $10.18 $16.58 $0.00 $64.12
08/0F/2014 $38.07 $10.18 $16.65 $0.00 $64.90
02/01/20t5 338.52 $10.18  $16.65 $0.00 $65.35
08/01/2015 $39.23 $10.18 $16.72 $0.00 $66.13
02/01/2016 $39.68 $10,18 $16.72 $0.60 $66.58
08/01/2016 $40.38 $10.18 $16.80 $0.00 $67.36
02/0t2017 $40.84 $10.18 $16.80 $0.00 $67.82

Issue Date:  06/19/2013
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Supplemental Totak Rate

Classification Effective Date  Base Wage  Health Pension Unemployment
Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date-  02/01/2013 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.10 $10.18 $16.51 $0.00 $44.79
2 60 $21.72 $10.18 $16.51 $0.00° $48.41
3 70 $25.34 $10.18 $16.51 $0.00 $52.03
4 30 $28.96 $10.18 $16.51 $0.00 $55.65
5 90 $32.58 $10.18 $16.51 $0.00 $59.27
Effective Date -  08/01/2013 Supplemental
Step percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.46 $10.18 $16.58 $0.00 $45.22
2 60 $22.15 $10.18 $16.58 30.00 $48.91
3 70 $25.84 $10.18 $16.58 $0.00 $52.60
4 80 : $29.53 $10.18 $16.58 $0.00 $56.29
5 90 , $33.22 $10.18 $16.58 $0.00 $59.98
[Notess T T T T T _i
]
Apprentice to Journeyworker Ratio:1:3
MARBLE MASONS, FILELAYERS & TERRAZZO MEC 020172013 $4745  $10.18  $17.83  $0.00 $75.46
PRICKLAVERSLOCAL 3= MARDLE & TILE ' 08012013 $4835  SI0.0B  SI7.90  $0.00 $76.43
02/01/2014 $48.91 $10.18  317.90 $0.00 $76.99
08/01/2014 $49.81 $16.18 51797 $0.00 $771.96
02/0172015 $50.37 $10.18 $17.97 $0.00 $78.52
08/01/2015 $51.27 $10.18 $18.04 $0.00 $79.49
02/01/2016 $51.84 $10.18  $18.04 $0.00 $80.06
08/01/2016 §52.74 10,18 $18.12 $0.00 $81.04
02/01/2017 $53.31 $10.18  S$i8.12 $0.00 $81.61
IsueDate: 0602013 Wage Request Number: 20130619035 Page200f34
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile

Effective Date - 02/01/2013 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.73 $10.18 $17.83 $0.00 $51.74
2 60 $28.47 $10.18 $17.83 $0.00 $56.48
3 70 $33.22 $10.18 $17.83 $0.00 $61.23
4 80 $37.96 $10.18 $17.83 $0.00 $65.97
N 90 $42.71 $10.18 $17.83 *$0.00 $70.72
Effective Date - 08/01/2013 supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 ) $24.18 $10.18 $17.90 $0.00 $52.26
2 60 $29.01 $10.18 $17.90 $0.00 $57.09
3 70 $33.85 $10.18 $17.90 $0.00 $61.93
4 30 $38.68 $10.18 $17.90 $0.00 $66.76
5 90 $43.52 $10.18 $17.90 $0.00 $71.60
[otess T T T T T T T T j
Am;enﬁ: m@?n?y;'meﬁa_ﬁﬁ ___________________
MECH. SWEEPER OPERATOR (ON CONST. SITES) 06/01/2013 $39.96  $10.00  $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL+ .
- 12/012013 $40.74  $1000  $13.55  $0.00 $64.29
For apprentice rates see " Apprentice- OPERATING ENGINEERS” . )
MECHANICS MAINTENANCE 06/01/2013 $39.96  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL £
12/01/2013 $40.74  $10.00  $13.55  $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 04/01/2083  $34.68  §9.80  $1576  $0.00 $60.24
MILLWRIGHTS LOCAL 121 - Zone 1
10/01/2013 $35.45  $9.80  $1576  $0.00 361.01
04/01/2014 $3623  $9.80  $1576  $0.00 $61.79
10/01/2014 $37.18  $9.80  $15.76  $0.00 $62.74
04/01/2015 $38.14  $9.80  $1576  $0.00 $63.70
Issue Date:  06/19/2013 Wage Request Number: 20130619-035 Page 21 of 34
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Suppfemental Total Rate

Classification Effective Date BaseWage Health Pension
Unemployment
Apprentice - MILLWRIGHT - Local 1121 Zone I
Effective Date - 04/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 35 $19.97 $9.80 $4.32 $0.00 $33.19
2 63 $22.54 $9.80 $13.01 $0.00 $45.35
3 & $26.01 $9.80 §13.30 $0.00 $49.61
4 85 52948 $0.80 $14.58 $0.60 $53.86
Effective Date - 10/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $19.50 $9.80 $4.32 $0.00 $33.62
2 65 523.04 $9.80 $13.01 $0.00 $45.85
3 75 §26.59 $9.80 $13.80 $0.00 $50.19
4 85 $30.13 §9.80 $14.58 $0.00 §54.51
Notest . _i
?_ Steps are 2,000 hours |
Apprentice to Journcyworker Ratio:1:5
MORTAR MIXER 06/01/2013  $33.30  $7.10  $1245  $0.00 $52.85
LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 §7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 312.45 $0.00 $55.85
12/01/2015 $37.05 §7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 3710 31245 $0.00 $57.35
12/0172016 $38.80 37.10 $12.45 50.00 $58.35
For apprentice rates see "Apprentice: LABORER"
OILER (OTHER THAN TRUCK CRANES ,GRADALLS) 06/01/2013 $2017  $10.00 81355 $0.00 $44.72
OPERATING ENGINEERS LOCAL 4
12/01/2013 $21.59 $10.00  313.55 $0.00 $45.14
Foz apprentice 1ates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 06/01/2013 $2457  $10.00 81355 $0.00 $48.12
OPERATING ENGINEERS LOCAL 4
12/01/2013 $25.06 $10.00 31355 $0.00 $48.61
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
OTHER POWER DRIVEN EQUIPMENT - CLASS I 06/01/2013 $39.96 $10.00  $13.55 $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.06  $13.55 50.00 $64.29
For apprentics rates see "Appreatice- OPERATING ENGINEERS”
PAINTER (BRIDGES/TANKS) 01/01/2013  $4501  $7.80  $15.60  $0.00 $68.41
PAINTERS LOCAL 35 - ZONE 2
Wage Request Number: 20130619-035 Page 22 of 34
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Classification

Effective Date

 Base Wage Health

Pension

Supplentental Total Rate

Unemployment

Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unempfoyment Total Rate
1 50 $22.51 $7.80 $0.00 $0.00 $30.31
2 55 $24,76 $7.80 $3.52 $0.00 $36.08
3 60 $27.01 $7.80 $3.84 © $0.08 $38.65
4 65 $29.26 $7.80 $4.16 $0.06 $41.22
5 70 $31.51 $7.80 $13.68 $0.00 $52.99
6 75 $33.76 $7.80 $14.00 $0.00 $55.56
7 30 $36.01 $7.80 $14.32 $0.00 $58.13
8 90 $40.51 $7.80 $14.96 $0.0¢ $63.27
Notess T T T T T T T “|
| Steps are 750 hrs. |
‘Apprentice to Jowrneyworker Ratio:i:t T T T
PAINTER (SPRAY OR SANDBLAST, NEW) * 01/01/2013 $35.91 $7.80 $15.60 $0.00 $59.31
* If 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date - 01/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $17.96 $7.80 $0.00 $0.08 $25.76
2 55 $19.75 $7.80 $3.52 $0.00 $31.07
3 60 $21.55 $7.80 $3.84 $0.00 $33.19
4 65 $23.34 $7.80 $4.16 $0.00 $35.30
5 70 $25.14 $7.80 $13.68 $0.00 $46.62
6 75 $26.93 §7.80 $14.00 ’ $0.00 $48.73
7 80 $28.73 $7.80 $14.32 $0.00 $50.85
8 90 $32.32 §7.80 $14.96 $0.00 $55.08
Nows: T ‘”[
l |
‘Apprentice to Jowrneyworker Rafioci:l T T T T
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2013  $33.97  $7.80  $15.60  $0.00 $57.37
PAINTERS LOCAL 35 - ZONE 2 :
IsueDater 06192013 Wage Request Number: 2013061903 Page 23 of 34
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Supplemental Total Rate

“Classification Effective Date Base Wage Health  Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

Effective Date - 01/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 50 $16.99 37.80 $0.00 $0.00 $24.79
2 55 $18.68 $7.80 $3.52 50,00 $30.00
3 60 $20.38 $7.80 $3.84 50.00 $32.02
4 65 $22.08 $7.80 $4.16 $0.00 $34.04
5 70 $23.78 $7.80 $13.68 $0.00 $45.26
6 75 $25.48 $7.80 $14.00 $0.00 $47.28
7 80 $27.18 $7.30 $14.32 $0.00 $49.30
8 20 . $30.57 $7.80 $14.96 $0.00 $53.33

PAINTER (TRAFFIC MARKINGS) 06/01/2013  $33.05  $7.10  $12.45  $0.00 $52.60

LABORERS - ZONE 1
12/01/2013  $33.80  $7.10  $1245  $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 $36.05 $7.10 $12.45 $0.00 $55.60
12/012045  $36.80  §7.10  $12.45  $0.00 $56.35
06/012016  $37.55  $7.10 1245 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 $0.00 $58.10

Fot Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) * 01/012013  $34.51  $7.80  $1560  S0.00 $57.91
* If 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used.PANTERS LOCAL 35 - ZONE 2

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NETY
Effective Date - 01/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.26 $7.80 $0.00 30.00 $25.06
2 55 318.98 $7.80 $3.52 30.00 . $30.30
3 60 $20.71 $7.80 $3.84 $0.00 $32.35
4 65 $22.43 $7.80 $4.16 $0.00 $34.39
5 70 ‘ $24.16 $7.80 $13.68 30.00 $45.64
6 75 $25.88 $7.80 $14.00 $0.00 347.68
7 80 $27.61 $7.80 $14.32 $0.00 - %4973
8 90 $31.06 $7.80 $14.96 $0.00 $53.82

Notess .~ -/ _E

I Steps are 750 hrs.
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Supplemental Total Rate

Classification Effective Date Base Wage Health  Pension
Unemployment

PAINTER / TAPER (BRUSH, REPAINT) 04/01/2013 $32.57 $7.80 $15.60 $0.00 $55.97
PAINTERS LOCAL 35 - ZONE 2

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date -  61/01/2013

Supplementak
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.29 $7.80 $0.00 $0.00 $24.09
2 55 $17.91 $7.80 $3.52 $0.00 $29.23
3 60 $19.54 $7.80 $3.84 $0.00 $31.18
4 65 $21.17 $7.80 $4.16 $0.00 $33.13
5 0 $22.80 $7.80 $13.68 $0.00 $44.28
6 75 . $24.43 $7.80 $14.00 $0.00 $46.23
7 80 - $26.06 $7.80 $14.32 $0.00 $48.18
8 90 $29.31 $7.80 $14.96 $0.00 $52.07

|Noles: |
| Steps are 750 hrs.

PANEL & PICKUP TRUCKS DRIVER 12/0172012 $31.38 $8.91 $8.00 30.00 $48.29
TEAMSTERS JOINT COUNGIL NO. 10 ZONE A

PIER AND DOCX CONSTRUCTOR (UNDERPINNING AND 08/01/2012 $39.20 $0.80 $17.67 $0.00 $66.67
DECK)
PILE DRIVER LOCAT, 56 (ZONE 1 08/01/2013 340,70 $9.80 $17.67 30.00 $68.17
08/01/2014 $42.20 $9.80 $17.67 $0.00 $69.67
08/01/2015 $43.70 $9.80 $17.67 $0.00 $71.17
PILE DRIVER ’ 08/01/2012 $39.20 $9.80 $17.67 $0.00 $66.67
PILE DRIVER LOCAL 56 (ZONE I)
08/01/2013 $40.70 $9.80 $17.67 $0.00 $68.17
08/01/2014 $42.20 $9.80 $17.67 $0.00 369.67
08/01/2015 §43.70 $9.80 $17.67 $0.00 $71.17
Issue Date:  06/19/2013 Wage Request Number:  20130619-035 Page 25 of 34
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment

Apprentice - PILE DRIVER - Local 56 Zowe |

Effective Date~-  08/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.60 $9.80 $17.67 $0.00 $47.07
2 60 $23.52 $9.80 $17.67 $0.00 $50.99
3 70 $27.44 $9.30 $17.67 $0.00 $54.91
4 75 $29.40 $9.80 $17.67 $0.00 $56.87
5 80 $31.36 $9.80 $17.67 $0.00 $58.83
6 80 $31.36 $9.80 $17.67 $0.00 $58.83
7 90 $35.28 $9.80 $17.67 $0.00 $62.75
3 90 $35.28 $9.30 $17.67 $0.00 56275
Effective Date - 08/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemploymeat Total Rate
1 50 $20.35 $9.80 $17.67 $0.00 $47.82
2 50 $24.42 $9.30 $17.67 $0.00 $51.89
3 70 $28.49 $9.80 $17.67 $0.00 $55.96
4 7 $30.53 $9.30 $17.67 $0.00 $58.00
3 80 $32.56 $9.80 $17.67 $0.00 $60.03
6 80 $32.56 $9.80 $17.67 $0,00 $60.,03
7 90 $36.63 $9.80 $17.67 $0.00 $64.10
8 90 $36.63 $9.80 $17.67 $0.00 $64.10

Notes: T T T T T T 7

I I

Tpﬁnﬁa E]n;;n—e—y—wﬁeﬁam: w7

PIPEFITTER & STEAMFITTER 03/01/2013  $4934  $875  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537

Apprentice - PJPEFITTER - Local 537

Effective Date - 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
! 40 $19.74 $8.75 $6.50 $0.00 $34.99
2 45 $22.20 $875  $1439 $0.00 $45.34
3 60 $29.60 $8.75 $14.39 $0.00 $52.74
4 70 $34.54 $8.75 $14.39 $0.00 $57.68
5 80 $39.47 $8.75 $14.39 $0.00 $62.61

Notes: - ‘"l

** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
I Reftig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10:6:12,7:14;8:17;9:20,10:23(Max) l
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Supplemental Total Rate

Classification ' Effective Date  Base Wage Health Pension
Unemployment
PIPELAYER 66/01/2013 $3330°  $7.10  S$I245  $0.00 $52.85
IABORERS - ZONE 1 .
12/01/2013 $34.05  $7.10  $1245  $0.00 $53.60
06/01/2014 $3480  $7.10  SI1245  $0.00 $54.35
12/01/2014 $3555 8710 $1245  $0.00 $55.10
06/01/2015 $3630  $7.10  $1245  $0.00 $55.85
12/01/2015 $37.05  $7.10  $1245  $0.00 $56.60
06/01/2016 $37.80  $7.10 31245  $0.00 $57.35
12/01/2016 $38.80  $7.10  $1245  $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASFITTERS 03/01/2013 $49.31  $9.32  $1329  $0.00 §71.92
PLUMBERS & GASFITTERS LOCAL 12

Apprentice - PLUMBER/GASFITTER - Local 12

Effective Date - 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 §17.26 $9.32 $4.97 $0.00 $31.55
p3 40 $19.72 $9.32 $5.61 $0.00 $34.65
3 55 $27.12 $9.32 $7.53 $0.00 $43.97
4 65 $32.05 $9.32 $3.81 $0.00 $50.18
3 75 $36.98 39.32 $10.09 $0.00 $56.39

ot T T T T _E

I ** 12, 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Stept with 1ic$53.29 Steps with 1ic$59.49 I

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.) 03/01/2013 $49.34 $8.75 $14.39 5060 $72.48
PIPEFITTERS LOCAL 537

For apprentice rates see * Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR . 06/01/2013 $3330 $7.10  $1245  $0.00 §52.85
LABORERS - ZONE T

12/01/2013 $34.05 $7.10 §12.45 $0.00 $53.60
06/01/2014 334.80 $7.10 $12.45 $0.00 $54.35
12/01/2614 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/0122015 $37.05 §7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $§7.10 $12.45 $0.00 $57.35
, 1210172016 $38.30 $7.10 31245 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER”
POWDERMAN & BLASTER 06/01/2013  $3405  $7.10 81245  $0.00 $53.60
IABORERS: 2ONE 1 12/61/2013 $34.80 $7.10 $12.45 $0.00 $54.35
06/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
12/01/2014 $36.30 $7.10 $12.45 $0.00 - $55.85
06/01/2015 $37.05 §7.10 $12.45 " $0.00 356.60
12/01/2015 $37.80 $7.10 $12.45 $0.00 $57.35
06/01/20t6 $38.55 $7.10 $12.45 $0.00 $58.10
12/01/2016 $39.55 . $7.10 $12.45 30.00 $59.10
For apprentice rates see "Apprentice- LABORER"
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Classification Effective Date  Base Wage Health  Pension ]S'upp!er.nemal Total Rate
POWER SHOVEL/DERRICK/TRENCHING MACHINE 06/01/2083  $4034  $1000  $13.355  $0.00 $63.89
OPERATING ENGINEERS LOCAL +
12/01/2013 $41.12 $10.00 813,55 $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINFERS"
PUMP OPERATOR (CONCRETE) 06/01/2013 $40.34  $1000  $1355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00  $13.55 $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 06/01/2013 $28.19  $10.00  $1355  $0.00 $51.74
OPERATING ENGINEERS LOCAL # .
12/01/2013 $28.74 $10.00  $13.55 $0.00 $52.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS™
READY-MIX CONCRETE DRIVER 05/012011  $28.03  §7.75 3391 $0.00 $41.69
TEAMSTERS LOCAL 23b
RECLAIMERS 06/01/2013  $39.96  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00  $13.355 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $24.24 $8.67 $15.51 $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011 $24.24  $634  $6.23 $0.00 $36.81
** The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do
not exceed four stories including the basement. CARPENTERS -ZONE
2 {Residenital Wood)
As 0f 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WQOD FRAME CARPENTER 1ate.
RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2013  $33.30  $7.10 31245 $0.00 $52.85
LABORERS - ZONE !
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 31245 $0.00 $55.10
06/01/2015 $36.30 $7.10 31245 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35
For apprentice rates ses "Apprentice- LABORER™
ROLLER/SPREADER/MULCHING MACHINE 06/01/2013 $39.96  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00  $13.55 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2013 $37.41 $10.50  $10.70 $0.00 $58.61
ROOFERS LOCAL 33
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Classification

Apprentice - ROOFER - Local 33
Effective Date - 02/01/2013

Effective Date

Base Wage Health

Pension

Supplentental Total Rate

Unemployment

Supptemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 S0 $18.71 $10.50 $3.38 $0.00 $32.59
2 60 $22 45 $10.50 $16.70 $0.00 $43.65
3 65 $24.32 $10.50 $16.70 $0.00 $45.52
4 735 $28.06 $10.50 $10.70 $0.00 349.26
5 85 $31.80 $10.50 $16.70 $0.00 $53.00
IN—ot;**‘—l:S,—?:ﬁ-—lo,Tle L0 Reroofing: L, then 11 7
l Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. |
Robrosice o Jowrmeywarker Rafimer .~ T T T T T T
ROOFER SLATE / TILE/ PRECAST CONCRETE 02/012013  $37.66  S10.50  $1070  30.00 $58.86
ROOFERS LOCAL 33
For apprentics rates ses " Apprentice- ROOFER”
SHEETMETAL WORKER 02/012013  $4232 3982  $1824  SaIt $72.49
SHEETMETAL WORKERS LOCALI7 - A
Apprentice - SHEET METAL WORKER - Local 17-A
Effective Date - 02/01/2013 Supplementot
Step  percent Apprentice Base Wage Health Pension Usemployment Total Rate
i 40 $16.93 $9.82 $4.00 $0.00 $30.75
2 40 $16.93 $9.82 $4.00 $0.00 $30.75
3 45 $19.04 $9.82 $8.00 $1.11 $37.97
4 45 $19.04 $9.82 $8.00 $1.11 $37.97
5 50 $21.16 $9.82 $8.75 $1.19 $40.92
6 50 $21.16 39.82 $9.00 $1.20 $41.18
7 60 $25.39 $9.82 $10.24 $1.36 $46.81
8 65 $27.51 39.82 310.99 $1.45 349.77
9 5 $31.74 $9.82 $12.49 51.62 $55.67
08 $35.97 $9.82 $13.49 51.78  361.06
Notes: T 7
E Steps are 6 mos. |
e
Apprentice to Journcyworlter Ratioi1:4
SIGN ERECTOR 06/61/2013  $2581  §7.07  $7.05 $0.00 $39.93
PAINTERS LOCAL 35 - ZONE 2
TsweDate: 0692013 Wage Request Number:  20030609-035 Page 29 of 34
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Supplemental Tetal Rate

Classification Effcctive Date  Base Wage  Health Penslon
Unemployment

Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date - 06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

! 50 31291 $7.07 $0.00 $0.00 $19.98
2 55 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 52.45 $0.00 $25.01
4 65 $16.78 $7.07 $2.45 $0.00 $26.30
5 70 - $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 30 $20.65 $7.07 $7.05 $0.00 $34.77
8 35 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.05 $0.00 $37.33

]Nules: I
| Steps are 4 mos.

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2012 $31.84  $8.91 $8.00 $0.00 . 84875
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A .

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/61/2012 $32.13 $8.91 $8.00 $0.08 $49.04
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

SPRINKLER FITTER _ 03/0172013  $52.58  $842  S$1260  $0.00 $73.60
SPRINKLER FITTERS LOCAL 550 « (Section 4) R

Apprentice - SPRINKLER FITTER - Local 550

Effective Date - 03/61/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.40 $8.42 $8.00 $0.00 $34.82
2 40 $21.03 $8.42 $8.00 $0.00 §37.45
3 45 $23.66 $8.42 $8.00 $0.00 $40.08
4 50 $26.29 $8.42 $8.00 $0.00 $42,71
5 55 $28.92 $8.42 $3.00 $0.00 $45.34
6 60 $31.55 $8.42 $8.00 $0.00 $47.97
7 65 ) $34.18 $3.42 $8.00 $0.00 $50.60
8 70 $36.81 $8.42 $8.00 $0.00 $53.23
9 75 $39.44 $8.42 $8.00 $0.00 $55.86
10 80 $42.06 $8.42 $8.00 $0.00 $58.48

Notess T T T T T T T T —‘l

STEAM BOILER OPERATOR 06/01/2013  $39.96  $10.00 $1355  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00  $13.55 $6.00 $64.29
For apprentics rates sce "Apprentice- CPERATING ENGINEERS"
Issue Date:  06/19/2013 Wage Request Number: 20130619-035 Page 30 of 34
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Classification EffectiveDate DBnse Wage Health  Pension %“"""‘“""“' Total Rate
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2013 $39.96 $10.00  $13.55 $0,00 $63.51
OPERATING ENGINEERS LOCAL £
12/01/2013 340.74 $10.00  $13.55 $0.00 $64,29
For apprentice rates se¢ " Apprentice- OPERATING ENGINEERS"
TELECOMMUNICATION TECHNICIAN 03012013 §$3264  $13.00  $1251  $0.00 $58.15
ELECTRICIANS LOCAL 103
09/01/2013 $33.15 $13.00  $12.52 $0.00 $58.67
03/01/2014 $33.69 $13.00 $12.54 $0.00 $59.23
09/01/2014 $34.20 $13.00 $12.56 $0.00 $59.76
03/61/2015 $34.74 $13.00 $12.57 $0.00 $60.31
09/01/2015 $35.45 $13.00 $12.59 $0.00 $61.04
03/01/2016 $36.17 $13.00 $12.62 $0.00 $61.79

Apprentice -  TELECOMMUNICATION TECHNICIAN - Local 103

Effective Date - 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.06 $13.00 $0.39 $0.60 $26.45
2 40 $13.06 $13.00 $0.39 50.00 $26.45
3 45 ' $14.69 $13.00 $10.77 $0.00 $38.46
4 45 $14.69 $13.00 $10.77 30.00 $38.46
5 50 $16.32 $13.00 $11.02 $0.00 340.34
6 55 $17.95 $13.00 $11.27 $0.00 $42.22
7 60 $19.58 $13.00 $11.52 $0.00 $44.10
8 65 $21.22 $13.00 $11.77 $0.00 $45.99
9 70 $22.85 $13.00 $12.02 $0.00 $47.87
10 75 $24.48 $13.00 $12.26 $0.00 $49.74

Effective Date - 09/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment - Total Rate
1 40 $13.26 $13.00 3040 $0.00 $26.66
2 40 $13.26 $13.00 $0.40 $0.00 $26.66
3 45 $14.92 $13.00 $9.79 50.00 $37.71
4 45 ' $14.92 $13.00 $9.79 $0.60 - 8317
5 50 ' $16.58 ’ $13.00 $10.04 $0.00 $39.62
6 55 $18.23 $13.00 $10.29 $0.60 $41.52
7 60 $19.89 $13.00 §10.54 $0.00 $43.43
8 65 $21.55 $13.00 $10.79 $0.00 $45.34
9 70 $23.21 $13.00 $11.04 $0.00 $47.25
1 $24.86 $13.00 $11.29 $0.00 $49.15
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Supplemental Total Rate

Classification ‘ Effective Date Base Wage Hcalth  PFension
Unemploymeat
TERRAZZO FINISHERS 02/012013  $4635  $10.18  $17.83  $0.00 $74.36
BRICKIAYERS LOCAL 3 - MARBLE & TILE
08/61/2013 $47.25 $10.18  $17.90  30.00 $75.33
02/01/2014 $47.81 $10.18 81790  $0.00 §75.89
08/01/2014 $48.71 $10.18  $1797  $0.00 $76.86
02/01/2015 $49.27  $10.18  $17.97  $0.00 $77.42
08/01/2015 $50.17  $10.18  $18.04  $0.00 $78.39
02/01/2016 $50.74  $10.18  $18.04  $0.00 $78.96
08/01/2016 $51.64  $1018  $18.12  $0.00 $79.94
02/01/2017 $52.21 $10.18  $18.12  $0.00 $80.51

Apprentice - TERRAZZO FINISHER - Locai 3 Marble & Tile

Effecfive Date - 02/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 $23.18 $10.18 $17.83 $0.00 $51.19
2 60 $27.81 $10.18 $17.83 $0.00 $55.82
3 70 $32.45 $10.18 $17.83 $0.00 $60.46
4 80 $37.08 $10.18 $17.83 $0.00 $65.09
5 90 $41.72 $10.13 $17.83 $0.00 $69.73
Effective Date - 08/01/2013 Suppternental
Step  percent Apprentice Base Wage Health Pension Unemployiment Total Rate
! 50 $23.63 $10.18 $17.90 $0.00 $51.71
2 60 $28.35 $10.18 $17.90 $0.00 $56.43
3 70 $33.08 $10.13 $17.90 $0.00 $61.16
4 30 $37.80 $10.18 $17.90 $0.00 $65.88
5 90 $42.53 $10.18 $17.90 $0.00 $70.61
]h_'ot; __________________________ _i
I |
IXp[En.t}:e mnm—rn;wc;'l_(m—'ﬁafm 2
TEST BORING DRILLER 06/01/2013 $34.45  $7.10  $12.60  $0.00 $54.15
[ABORERS - FOUNDATION AND MARINE 12012013 $3520  $7.10  $12.60  $0.00 $54.90
06/01/2014 33595 8710 $1260  $0.00 $55.65
12/01/2014 $3670 $7.10 $12.60  $0.00 $56.40
06/01/2015 $37.45  $7.10 S$I1260  $0.00 $57.15
12/01/2015 $3820  $7.10  $12.60  $0.00 $57.90
06/01/2016  $38.95  $7.10  $12.60  $0.00 $58.65
12/01/2016 $39.95  $7.10  $12.60  $0.00 $59.65
For apprentics rates see *Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension v
nemployment

TEST BORING DRILLER HELPER 06/01/2013  $33.17  §7.10  S12.60  $0.00 $52.87

LABORERS - FOUNDATION AND MARINE
12/61/2013 $33.92 $7.10 $12.60 $0.00 $53.62
06/01/2014 $34.67 $7.10 $12.60 $0.00 $54.37
12/01/2014 $35.42 $7.10 $12.60 30.00 $55.12
06/01/2015 $36.17 $7.16 $12.60 30.00 $55.87
12/01/2015 $36.92 $7.10 $12.60 $0.00 $56.62
06/01/2016 $37.67 $7.10 $12.60 $0.00 $57.37
12/0112016 $38.67 $7.10 $12.60 $0.00 $58.37

For apprentice rates see "Apprentice- LABORER” .

TEST BORING LABORER 06/012013  $33.05  $7.10  $1260  $0.00 $52.75

LABORERS - FOUNDATION AND MARINE
12/01/2013 $33.80 $7.10 $12.60 $0.00 §53.50
06/61/2014 $34.55 $7.10 $12.60 $0.00 $54.25
12/01/2014 $35.30 §7.10 $12.60 $0.00 $55.00
06/01/2015 $36.05 §7.10 $12.60 $0.00 $55.75
12/01/2013 $36.80 §7.10 $12.60 $0.00 $56.50
06/01/2016 337.55 $7.10 $12.60 $0.00 $57.25
12/01/2016 $38,55 $7.10 $12.60 $0.00 $58.25

For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS 06012013 $39.96  $10.00  $13.55  $0.00 $63.51

OPERATING ENGINEERS LOCAL +
12/01/2013 340.74 $10.00  813.55 $0.00 $64.29

For apprentice rates see *Apprentice- OPERATING ENGINEERS™

TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2012 $32.42  $9.07 £8.00 $0.00 $49.49
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

TUNNEL WORK - COMPRESSED AIR 06/01/2013 $4533  $7.10  $13.00  $0.00 $65.43
LABORERS {COMPRESSED AIR)

12/01/2013 $46.08  $7.10  $13.00  $0.00 $66.18

06/01/2014 $46.83  $7.16 $13.00  $0.00 $66.93

12/012014  $47.58  $7.10  $13.00  $0.00 $67.68

06/01/2015  $4833  $7.10  $13.00  $0.00 " $68.43

12/01/2015 $49.08  $7.10  $13.00  $0.00 $69.18

06/01/2016  $49.83  $7.10  $13.00  $0.00 $69.93

. 12/01/2016  $50.83  $7.10  $13.00  $0.60 $70.93

For apprentics 1ates sce "Apprentice- LABORER”

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06/01/2013 $47.33  $7.10  $13.00  $0.80 $67.43
LABORERS (COMPRESSED AIR)

12/04/2013  $48.08  $7.10  $13.00  $0.00 368.18

06/08/2014 34883  $7.10  $13.00  $0.00 $68.93

[2/01/2014 34958  $7.10  $13.00  $0.00 $69.68

06/01/2015 $50.33 . $7.10  $13.00  $0.00 $70.43

12/01/2015 $51.08  $7.10  $13.00  $0.00 $71.18

06/01/2016  $51.83  $7.10  $13.00  $0.00 371.93

12/01/2016  $5283  $7.10  $13.00  $0.00 $72.93

For apprentice rates ses "Apprentice- LABORER”

Issue Date:  06/19/2013 Wage Request Number; 20130619-035 Page 33 of 34

Project Manual #13-109 — Masonry Repairs at the DPW Utilities Facility
Page 69 of 96




Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment
TUNNEL WORK - FREE AIR 06/01/2013  $37.40  $7.10  $I3.00  $0.00 $57.50
LABORERS (FREE AIR TUNNEL)
12/01/2013 $38.15 $7.10 $13,00 $0.00 $58.25
06/01/2014 $38.90 $7.10 Si3.00 $0.00 359.00
- 12/0172014 $39.65 $7.10 $13.00 $0.00 359,75
96/01/2015 $40.40 §7.10 $13.00 $0.00 $60.50
12/01/2015 $41.15 §7.10 $13.00 30.00 §61.25
06/01/2016 341.90 §7.10 $13.00 $0.00 $62.00
12/01/2016 $42.90 $7.10 $13.69 $0.00 363.00
For apprentice rates sce " Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2013 $39.40  $7.10 " $13.00  $0.00 $59.50
LABORERS (FREE AIR TUNNEL)
12/01/2013 340.15 §7.10 $13.00 $0.00 $60.25
06/01/2014 340.90 $7.10 $13.00 $0.00 $61.00
12/01/2014 $41.65 $7.10 $13.00 $0.00 361.75
06/01/2815 $42.40 $71.10 $13.00 $0.00 $62.50
12/01/2015 $43.15 $7.10 $13.00 $0.00 $63.25
06/01/2016 $43.90 $7.10 $13.00 $0.00 $64.00
12/01/2016 $44.90 $7.10 $13.00 30.60 $65.00

For apprentice rates se¢ *Apprentice- LABORER”

VAC-HAUL 12/01/2012 $31.84 $8.91 $8.00 $0.00 $48.75
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4

WAGON DRILL OPERATOR 06/01/2013 $3330  $7.10  $1245  50.00 $52.85
LABORERS - ZONE I
12/01/20t3  $34.05  $7.10  $1245  $0.00 $53.60
06/01/2014  $34.80  $7.10  $1245  $0.00 $54.35
12/01/2014  $3555  $7.10  $1245  $0.00 $55.10
06/08/2015 $36.30  $7.10  $1245  $0.00 $55.85
12/01/2015 $37.05  $7.10  $1245  $0.00 $56.60
06/01/2016  $37.80  $7.10  $1245 = $0.00 $57.35
12/01/2016  $38.80  $7.10  $1245  $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
WASTE WATER PUMP OPERATOR 06012013  $4034  §10.00 $1355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00  $i3.55 $0.00 $64.67

For apprentics rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 03/01/2013 $49.31  $932  $1329  $0.00 $71.92
PLUMBERS & GASFIITERS LOCAL 12

For apprentice rates see "Appreatice- PLUMBER/PIPEFITEER” o1 "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the
Commissioner under the provisions of the M.G.L. ¢. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.E.
¢ 23, 55 11E-11L.

All apprentices must be registered with the Division of App: hip Training in d: with M.G.L. c. 23, ss. 11E-11L.
All steps are six months (1000 hours) unless othenwise specified.
* Ratios ate exp d in allowable number of ices to j or fraction thereof.

*+  Multipte ratios are listed in the comment field.
$EE O APPto IM; 1:1, 2:2, 2:3, 3:4, 44, 4:5, 426, 5.7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10: 14, etc.
AR APP o N 101, 102, 2:3, 204, 315, 4:6, 417, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, %14, 10:15, 10:16, etc.
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

>

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

>

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A
Payroll Form has been printed on the reverse of this page and includes all the information required to be kept by law.
Every contractor or subcontractor is required to keep these records and preserve them for a period of three years from
the date of completion of the contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public
body who supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2013

I, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor

List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+CH+D+E] | [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount
(© (D) (E)
Health & Supp.
Welfare | Pension | Unemp

i

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.

L.

END OF SECTION
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SECTION 01 10 00

SCOPE OF THE WORK

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. Itis understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site

1.02 LOCATION OF WORK

A. The work of this Contract shall be performed at the DPW Utilities Facility, 60 Elliot Street, Newton Massachusetts.
1.03 GENERAL SCOPE OF WORK

A. The work to be done consists:

1. Exterior masonry restoration as indicated.
2. Interior repairs to the concrete column
3. New concrete foundation wall at the former scale

MASONRY REPAIRS
DPW UTILITIES FACILITY
NEWTON, MASSACHUSETTS

B. The General Contractor shall furnish and do everything, except as otherwise provided by specific notations herein or on
the drawings, necessary to complete the work in accordance with the Plans and Project Manual. He shall furnish all
plant, labor, materials, supplies, tools, water, machinery, implements, light, power, transportation, and other facilities
required, and do all work necessary for the complete execution and completion of the Contract, except that work or
materials specifically stated to be done or furnished by others.

C. All work and materials furnished and installed shall be of the best quality and workmanship, and to the satisfaction of
the Architect. There shall be no defect in the work or the operation thereof due to inferior materials or the workman like
placing of any part. The work under this contract shall be performed at such times as may be necessary to facilitate the
orderly progress of the work. It is the intention of these Specifications and Plans to cover all work necessary and
incidental to the completion of this project, including all trades, as shown on the drawings or specified.

D. Contractor shall do all necessary cutting and patching of structural and finish work as necessary to provide
the finished results shown on the Contract Drawings and as herein specified.
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1.04 LIST OF DRAWINGS dated April 17, 2013

Plan No. Description

GENERAL

T1 TITLE SHEET

ARCHITECTURAL

Al EXTERIOR ELEVATIONS

A2 EXTERIOR ELEVATIONS

A3 PART PLAN AND SECTION AT RAMP

PLANS MAY BE DOWNLOADED FROM THE CITY’S WEBSITE: www.newtonma.gov/bids
OR PICKED UP AT NEWTON CITY HALL, ROOM 204, PURCHASING DEPARTMENT.

END OF SECTION
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1.01

1.02

1.03

SECTION 01 23 00

ALTERNATES

PART 1 - GENERAL

GENERAL CONDITIONS

Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site

ALTERNATES

General bidders must submit a bid on all the alternate proposals requested.

All filed sub-bidders must submit a bid on any alternate proposal that affects the work under their Section of the contract
documents. Review the plans and specifications carefully to determine the scope of work under each of the alternates.

If no change in price is to be indicated, the word “No Change” shall be used; do not use the term “No Bid”.
Description of the alternate proposals requested is as follows:

PROPOSED ALTERNATES
1. Alternate No. 1: Perform the exterior masonry restoration at the north elevation including cleaning and sealing all

brick surfaces as well as the brick repairs.

2. Alternate No. 2: Perform the exterior masonry restoration at the east elevation including cleaning and sealing all brick
surfaces as well as the brick repairs.

BID FORM

All bidders shall insert in spaces provided on the bid form the amount to be added or subtracted from their bids for
Alternates No. 1 and 2.

END OF SECTION
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SECTION 01 31 00

CONSTRUCTION SCHEDULING AND PHASING

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. Itis understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site

1.02 DESCRIPTION OF WORK

A. This Section specifies the construction phasing and scheduling of the work. The building will be occupied for the duration
of the project but at a minimum during the summer period. Access for the tenant to a toilet must be maintained throughout
the duration of the project.

B. This Section also specifies the requirements and limitations that will be imposed during the execution of the work. Before
any construction commences, the contractor must submit a schedule that identifies weekly activities for the duration of the
project for approval by the Architect and Owner.

1.03 SUBMITTALS

A. The Contractor shall submit to the Architect for approval, a Construction Schedule in accordance with the requirements
and limitations hereinafter specified.

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION

3.01 COORDINATION

A. Upon receipt of bids and execution of the contract the contractor shall submit all materials and shop drawings for review
and approval. The work of removal, modifications and/or replacement of materials and equipment shall not proceed until
all new items are on site.

B. During the initial stage of the project, a mandatory coordination meeting will be scheduled to discuss the awareness for all
subcontractors to provide a continuous air barrier.

C. The facility will continue to be occupied for daycare purposes during the time that the work under this contract is being
performed. Therefore, the quantity of space that will be available to the contractor for window installation will be limited
during the year while it is in session. During the year, the contract work shall be completed in the limited spaces during
second shift operations to avoid work while the building is occupied.

D. During the course of the work the Contractor shall, through a series of weekly meetings, continually appraise the Architect
and the Facility Representative on the progress of the work and the scheduling of work yet to be done.
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E.

The Contractor shall coordinate his work with the Building Administration in order that disruption to traffic flows and
schedules are held to a minimum.

3.02 LIMITATIONS

A.

Sewer, water, gas and electric services to the building shall not be disconnected or disrupted during the course of
performing the work under this Contract except during unoccupied hours when approved by the Owner.

Contractor’s employee parking will be limited to areas designated on the site.
Contractor’s storage area shall be confined to the areas designated on the site.

The Contractor shall consult with the Chief of the City of Newton Fire Department on details or access routes for
fire/lemergency vehicles and appropriate signs (warning and information).

The Contractor shall coordinate his work with the Building Administration to prevent pedestrian or vehicle traffic
problems on the properties. Demolition should not present problems for fire or ambulance access to the building
entrances.

Drilling, jack hammering and like noisy operations shall not be performed directly under or adjacent to occupied spaces.
The contractor shall consult with the Architect and Owner and ascertain when spaces will be unoccupied at which time
such operations may be performed.

Temporary entrances and fencing required to provide safe legal exits and entrance to the building shall be constructed as
necessary and shall be completed and inspected and approved by the Building Commissioner.

Exits shall be properly lighted and maintained clear of construction at all times.

No construction materials shall be stored in such a way as to interfere with entrance and exits to the building and access
to walks and play fields.

The work scheduled under this contract shall be substantially complete on or before 120 days after the execution of the
Contract.

3.03 SCHEDULE OF WORK

A. Contractor shall meet with the architect and building administration to establish space availability for the work under

this contract. The contractor shall then submit to the Architect for approval a construction schedule. The schedule shall
indicate the tasks to be performed with a time schedule indicating the start and completion date of each task.

END OF SECTION
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1.01

1.02

SECTION 01 33 00

SUBMITTALS

PART 1 - GENERAL

GENERAL CONDITIONS

Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

Except for unforeseeable conditions, as determined by the Architect, the Contractor shall make no claim for additional
cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable diligence could have been
ascertained by the Contractor in his examination of the site
SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
Samples:
1. Office samples of sufficient size and quantity shall clearly illustrate:
a. Functional characteristics of product or material, with integrally related parts and attachment devices.
General Contractor’s Responsibilities:

1. Coordinate each submittal with requirements of contract documents.

2. The general contractor’s responsibility for errors and omissions in submittals is not relieved by the Architect’s review
and approval of submittals.

3. Notify the Architect in writing at time of submission, of deviations in submittals from requirements of contract
documents or previous submissions.

4. Work that requires submittals shall not commence unless submittals with Architect’s stamp and initials or signature
indicating review and approval.

5. After Architect’s review and approval, distribute copies.

C. Submission Requirements:

1. Make submittals promptly in accordance with approved schedules, and in such sequence as to cause no delay in the
work.

2. Shop drawings shall be submitted in accordance with Article 3, Section 3.12 of the Amendments and Supplements to
AIlA General Conditions.

3. Submit number of samples specified in each Section of the Specification.

4. Forward submittals with transmittal letter, in duplicate.
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5. Submittals shall include:

Date and revision dates

. Project title and number

c. The names of:

1) Architect

2) General Contractor

3) Sub-contractor

4) Supplier

5) Manufacturer

6) Separate detailer when pertinent

Identification of product or material

Relation to adjacent structure or materials

Field dimensions, clearly identified as such

Specification section number

Applicable standards, such as ASTM number

A blank space, five-inch by four-inch, for designer’s stamp
Identification of deviations from contract documents
General contractor’s stamp, initialed or signed certifying review and approval of submittal.

o

T o oe o o

D. Re-submission Requirements:
1. Product Data and Samples: Submit new data and samples as required from previous submittals.
E. Distribution of Submittals After Review and Approval:
1. Distribute copies of shop drawings and product data that display the Architect’s stamp to appropriate sub-contractors.

2. Distribute one approved copy of shop drawings and product data to the project manager.
3. Distribute samples as directed by the Architect.

END OF SECTION
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1.01

1.02

1.03

SECTION 01 70 00

CONTRACT CLOSEOQOUT

PART 1 - GENERAL

GENERAL CONDITIONS

Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

Except for unforeseeable conditions, as determined by the Architect, the Contractor shall make no claim for additional
cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable diligence could have been
ascertained by the Contractor in his examination of the site

FINAL CLEANING

Unless otherwise specified under the various sections of the specifications, the general contractor shall perform final
cleaning operations as herein specified prior to final inspection.

Maintain project site free from accumulations of waste, debris, and rubbish, caused by operations. At completion of work,
remove water, materials, rubbish, tools, equipment, machinery and surplus materials, and clean all sight-exposed surfaces;
leave project clean and ready for occupancy.

Cleaning shall include all surfaces, on which the general contractor has performed work and has used as access to areas
where work was performed whether existing or new.

Refer to sections of the specifications for cleaning of specific products or work.

Use only those materials which will not create hazards to health or property and which will not damage surfaces.
Use only those cleaning materials and methods that are recommended by the manufacturer or surface material to be
cleaned.

Employ experienced workmen, or professional cleaners, for final cleaning operations.

Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign materials from sight-exposed
interior and exterior surfaces.

RECORD DRAWINGS
Record drawings shall consist of all the contract drawings.

The general contractor shall be required to maintain one set of record drawings, as the work relates to their sections of the
specifications at the site.

The record drawings shall be stored and maintained in the general contractor's office apart from other documents used for
construction. The record drawings shall be maintained in a clean, dry and legible condition and shall not be used for
construction purposes.
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1.04

1.05

Record drawings, as submitted by the general contractor, shall be verified in the field by the Architect or his consultants.
Verification by the Architect shall occur during the construction process and prior to the related work being completed
and covered up.

The record drawing shall be available at all time for inspection by the Architects. All deficiencies noted shall be promptly
corrected.

The following information shall be indicated on the record drawings:

1. Record all changes, including change orders, in the location, size, number and type both horizontally and vertically of
all elements of the project which deviate from those indicated on all the contract drawings.

2. The tolerance for the actual location of utilities and appurtenances within the building to be marked on the record
drawings shall be plus or minus two (2) inches.

3. The location of all underground utilities and appurtenances referenced to permanent surface improvements, both
horizontally and vertically at ten (10) feet intervals and at all changes of direction.

4. The location of all internal utilities and appurtenances, concealed by finish materials, including but, not limited to
valves, coils, dampers, vents cleanouts, strainers, pipes, junction boxes, turning vanes, variable and constant volume
boxes, ducts, traps and maintenance devices. The location of these internal utilities, appurtenances and devices shall
be shown by offsets to the column grid lines on the drawings.

5. Each of the utilities and appurtenances shall be referenced by showing a tag number, area served and function on the
record drawings.

At the end of each month and before payment for materials installed, the general contractor, his subcontractors, and the
Avrchitect shall review record drawings for purpose of payment. IF THE CHANGES IN LOCATION OF ALL
INSTALLED ELEMENTS ARE NOT SHOWN ON THE RECORD DRAWINGS AND VERIFIED IN THE FIELD,
THEN THE MATERIAL SHALL NOT BE CONSIDERED AS INSTALLED AND PAYMENT WILL BE WITHHELD.

At the completion of the contract, each subcontractor shall submit to the general contractor a complete set of his
respective record drawings indicating all changes. After checking the above drawings, the general contractor shall certify
in writing on the title sheet of the drawings that they are complete and correct and shall submit the record drawings to the
Avrchitect. The contractor shall submit an electronic version of the Record Drawings along with a hard copy.

CLOSEOUT REQUIREMENTS AND SUBMITTALS
Substantial Completion: As the project nears completion, the G.C. shall issue a list of incomplete items or items that need

to be corrected (punchlist), to the Architect. The Architect shall review the list, make a visit to continue or dispute the list,
and issue a Certificate of Substantial Completion if deemed to be such.

Final Inspection:
1. The general contractor shall submit written certification that:

a) Project has been inspected for compliance with contract documents and has satisfied the Building Department
and local Fire Department.
b) Equipment and systems have been tested in the presence of Architect and are operational and satisfactory.
c) Project is completed, and ready for final inspection.
2. Building Department Use and Occupancy Permit:
a) Arrange for a final inspection and secure the signed Certificate of Inspection for Use and Occupancy from the
Building Department.

GUARANTEES AND WARRANTIES

Submit to the Architect all extended guarantees and warranties that have been specified in various, individual sections of
the specifications.

END OF SECTION
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1.01

1.02

1.03

1.04

3.01

SECTION 02 41 00

DEMOLITION

PART 1 - GENERAL

GENERAL CONDITIONS

Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon.

Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site.

SCOPE OF WORK

This Section specifies the furnishing of all materials, labor, tools and equipment, and performing all operations necessary
to complete all demolition work as shown on the Drawings and herein specified.

The work shall include, but is not limited to:
1. Exterior masonry restoration as indicated on the plans
2. New foundation wall at the firmer scale
3. Repairs to an interior concrete column as designated on the plans.
PERMITS
Contractor shall obtain and pay for all permits required for the execution for the work under this Contract.
JOB SITE CONDITIONS
The contractor shall coordinate his work with the Building operations, vehicle and pedestrian access to and from the site,

etc. to prevent pedestrian or vehicle traffic problems on the property. Demolition shall not present problems for fire or
ambulance access to building.

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION

PROTECTION

The demolition work shall be carried on in a manner that will insure adjacent property, whether title to such property be
with the City of Newton, Massachusetts and the DPW Utilities Facility or some other owner, and whether the property be
occupied or not, from any damage or injuries which might occur from falling debris or other cause and so as not to
interfere with the use of the building of the free and safe passage to and from the same.
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3.02

3.03

3.04

3.05

Provide, erect and maintain all fences, planking, bracing, shoring, lights, barricades, partitions, warning signs and guards
as necessary for the protection of the existing buildings, the contents of the buildings, Building users, staff and the general
public.

The Contractor shall provide the proper protection for all existing work, furnishings, and fixtures likely to be damaged
where work is to be done and where openings are made in existing exterior walls. Openings in existing exterior walls shall
be provided with watertight protection to protect against entry of inclement weather and partitions that will prevent entry
of persons into the building at the end of each day’s work.

Provide a fire watch and fire protection materials and equipment at all times in the areas where “hot” work such as cutting
and burning is taking place. Consult with the local Fire Department for fire watch requirements.

TEMPORARY PARTITIONS

In general temporary plywood partitions shall be installed where required to isolate the construction site from the other
areas of the building which may be occupied.

METHODS

Perform the work carefully to prevent damage to existing construction to remain. Any damage to existing structure caused
by the Contractor’s operations shall be repaired and made good by the Contractor promptly, and without additional cost to
the Owner.

The existing flooring and walls in all spaces shall be protected. Any damage to the floor shall be repaired without cost to
the owner. Any carpeted floors shall be protected before any demolition takes place in those areas. The protection shall
remain throughout the window installation and the carpet shall be vacuumed at the completion of the window installation
to restore the carpet to the condition before the work took place. If not restored, then additional measures to vacuuming

will be required.

SECURITY PROGRAM

Work locations must be closed to the public. A security system must be established.
Only authorized personnel can enter the work areas.

Emergency exits shall be maintained, or alternate exits provided.
DISPOSITION OF MATERIALS

Unless otherwise noted on the drawings, all demolished materials shall become the property of the contractor, and
together with all debris, shall be removed from the site daily.

Remove from the premises all demolished materials immediately after demolition unless otherwise directed.
All dumping and disposal shall be carried out in strict adherence to the regulations of the
Commonwealth of Massachusetts and the local municipal jurisdiction under which the disposal area is regulated. In

addition, the following regulations will be adhered to:

1. All trucks carrying debris from the demolition operations shall, at all times, be covered to prevent dispersal of load or
dust on the streets.

2. The Contractor will be required to remove from the streets any demolition debris falling from trucks.

D. Upon completion of demolition, clean the entire area of all debris and leave in an orderly manner.

END OF SECTION
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1.01

1.02

1.03

SECTION 03 30 00

CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

GENERAL CONDITIONS

Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such trades
to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon.

Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site.

WORK TO BE PERFORMED

The work of this Section consists of all cast-in-place concrete and concrete paving work as shown on the Drawings and as
specified herein, and includes, but is not limited to, the following:

1. Furnishing, placing, curing and finishing of all plain and reinforced concrete work for the new walk, foundation walls,
footing and slab.

Furnishing and placing of reinforcing steel and related accessories.

Furnishing, erection and removal of form work.

Furnishing and installation of joint fillers.

Concrete mix design.

Finishing of exposed concrete surfaces as herein specified.

ogkrwd

REFERENCE SPECIFICATIONS

American Society for Testing and Materials (ASTM): Listed Standards.

American Concrete Institute (ACI): Listed Standards.

ACI 211.1, "Recommended Practice for Selecting Proportions for Normal and Heavyweights."
ACI 211.1, "Recommended Practice for Selecting Proportions for Structural Lightweight Concrete."
ACI 214, "Recommended Practice for Evaluation of Compression Test Results of Field Concrete."
ACI 301, "Specifications for Structural Concrete for Buildings."

ACI 302, "Recommended Practice for Concrete Floor and Slab Construction."

ACI 304, "Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete."
ACI 305, "Recommended Practice for Hot Weather Concreting."

ACI 306, "Recommended Practice for Cold Weather Concreting."

ACI 309, "Consolidation of Concrete."”
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1.04

1.05

ACI 311, "Recommended Practice for Concrete Inspection.”

ACI 315, "Recommended Practice for Detailing Reinforced Concrete Structures."
ACI 318, "Building Code Requirements for Reinforced Concrete."

ACI 247, "Recommended Practice for Concrete Framework."

CRSI, "Reinforced Concrete - A Manual of Standard Practice."

CRSI, "Recommended Practice for Placing Reinforcing Bars."

CRSI, "Recommended Practice for Placing Bar Supports.”

SUBMITTALS

Submit shop and erection drawings for reinforcing steel and manufacturer's data for other products for Architect's
approval.

Fabrication of any material or performing of any work prior to the final approval of the shop drawings will be entirely at
the risk of the Contractor.

The Contractor is responsible for furnishing and installing materials called for in Contract Documents, even though these
materials may have been omitted from approved shop drawings.

Before being submitted to the Architect, all shop drawings shall be properly checked and coordinated by the Fabricator
and by the Contractor and shall be stamped and signed accordingly. Drawings not complying with these requirements will
be returned unchecked and stamped, "Not Accepted.”

TESTING, CONTROL AND INSPECTION

The Contractor shall retain the services of a qualified independent testing agency, approved by the Architect, to test
aggregate and to prepare a mix design for each strength of concrete specified; and shall submit such mix designs and test
results to the Architect for approval. Mix designs may also be based on proven current designs accompanied by test
results. The costs of all such preliminary services shall be borne by the Contractor. All other testing and inspection will
be performed by the Owner's testing agency.

A qualified testing agency approved by the Architect for other testing and inspection will be selected by and be paid for by

the Owner.

1. Concrete test cylinder sets shall be taken for the foundation walls and for the exterior concrete walkways.

2. Any non-conformance with these Specifications shall be brought to the attention of the Contractor for correction prior
to concrete placement.

Cooperate fully with the testing agency's work in taking and storing samples. Provide storage facilities for concrete
cylinders at the site. Facilities must protect cylinders from effects of low or high temperatures.

Accept as final results of tests made by the qualified professional testing organization engaged by the Owner.

Testing required because of changes requested by the Contractor in materials, sources of materials, or mix proportions;
and extra testing of concrete or materials because of failure to meet the Specification requirements are to be paid for by
the Contractor.

Advise the Testing Agency of intent to place concrete by notification at least 24 hours prior to time of placement.

All materials, measuring, mixing, transportation, placing and curing shall be subject to inspection by the Architect or by
the Testing Agency. However, such inspection, wherever conducted, shall not relieve the Contractor of his responsibility
to furnish materials and workmanship in accordance with Contract requirements, nor shall inspector's acceptance of
material or workmanship prevent later rejection of same by the Owner or Architect if defects are discovered.
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2.01

PART 2 - MATERIALS

CONCRETE
Portland Cement: ASTM C-150 Type I. All cement shall be from a single source.

Natural Aggregates:

1. Fine Aggregates for Concrete: Shall be natural sand consisting of clean, hard, durable, uncoated particles, conforming
to ASTM C33. Organic content shall be determined according to ASTM C40, and supernatant liquid above test
samples shall show color no darker than reference standard color solution prepared at same time. Allow no frozen or
partially frozen aggregate in the mix.

2. Coarse Aggregate for Concrete: For regular concrete use crushed stone or gravel from approved source conforming to
ASTM C33. Coarse aggregate shall not contain greater amount of deleterious materials than specified in Table IlI,
ASTM C33.

Water from approved source, potable, clean and free of oils, salt, alkali, organic matter and other deleterious material.

Admixtures:

1. Water Reducing Agent ASTM C494, Type A: "WRDA" by W.R. Grace Co., or equal approved by the Architect.
Water-reducing agent must be by same manufacturer as air-entraining agent.

2. Air-entraining agent ASTM C260: "Darex™ by W.R. Grace Co., or equal approved by the Architect. Air-entraining
agent must be by same manufacturer as water-reducing agent. (At exterior slabs only)

3. Other admixtures may be used, but only with the written approval of the Architect.

Concrete Reinforcement:

1.  Welded wire fabric shall conform to ASTM Specification A-185. Supply in flat sheets.

2. Bar supports, metal accessories and other devices necessary for proper assembly of concrete reinforcing shall be of
standardized factory-made wire bar supports. All bar supports in exposed concrete shall have plastic tips to prevent
rust spots on exposed surfaces. Wire for tieing shall be 18 gauge black annealed wire conforming to ASTM
Specification A-82.

Form work:

1. Forms: Except for exposed surfaces, form work material shall be exterior "plyform" Class 1, B-B or as approved by
the Architect, not less than 5/8 inch thick. For all exposed surfaces plywood forms shall be plastic coated. Provide
suitable form inserts for reglets, rustication joints and champhers as required on the Architectural Drawings.

2. Form Qil: Oil shall be of a non-staining type, specifically manufactured for concrete forms.

3. Form Ties: Except for exposed surfaces, factory-fabricated, removable or snap back, of approved design. Wire shall
be at least 1-1/2 inch back from surfaces. For all exposed concrete work forms shall be tied in such a way that no
evidence of ties is visible on the finished surfaces.

Non-Shrink Grout: Shall be "Embecco 153" by Master Builders, "Sonogrout” by Sonneborn Building Products, "Five Star
Grout" by U.S. Grout Corporation, or equal approved by the Architect.

Patching Compound: Shall be "SIKATOP 122" by Sika Corporation, "DARAWELD-C" by W.R. Grace, or equal
approved by the Architect.

Chemical surface sealer/hardener for concrete shall be Horne Clear Seal by A.C. Horn Company, Kure-N-Seal by
Sonneborne Building Products, Division of Contech, Inc., or approved equal chlorinated rubber base material at 22%
solids. The material shall be applied both in accordance with the Manufacturer's recommendations for a curing compound
on the wet concrete and as a hardener on fully cured concrete just prior to the occupancy.

Concrete curing membranes shall be:
1.  White polyethylene sheeting 4 mils thick, ASTM C171; or
2. Waterproof paper, Sisalkraft Type, ASTM C171-69; or

3. Moisture curing shall be performed as specified in ACI 301 paragraph 12.2.1.1 - 12.2.1.4. Liquid membrane curing
compounds may be used, but only with the approval of the Architect.
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K. Joint Filler: Where used with caulking or sealants shall be non-extruding, self-expanding filler strips conforming to ASTM
D1752, Type I, and AASHO N153, Type Il, as manufactured by Celotex Corporation, W.R. Meadows, Inc., W.R. Grace
and Company, or equal approved by the Architect. Where no sealant or caulking is required, strips may be non-extruding
bituminous type in accordance with ASTM D1751.

2.02  STORAGE OF MATERIALS
A. All materials shall be stored to prevent damage from the elements and other causes.

B. Cement and aggregates shall be stored in such a manner as to prevent deterioration or intrusion of foreign matter. Any
materials which have deteriorated, or which have been damaged, shall not be used for concrete.

C. Store reinforcement steel on wood skids to protect it from weather, oil, earth and damage from trucking or other
construction operations. Reinforcement shall be free from loose mill scale, rust, oil, concrete splatter and other extraneous
coatings at the time it is embedded in the concrete.

2.03 CONCRETE MIXES FOR CAST-IN-PLACE CONCRETE

A. Strength, cement and water requirements

Design Min. Lab Str. Min. Maximum
Comp. Testing Age Cem.Fac. Net Water*
Str.fc 7 days 28 days Sacks/cu.yd Gal/sack cem.

Slabs, footings  3000psi 2500 psi 2800 psi 55 6.5

Foundations*
* This is total water in mix at time of placement, including free water of aggregates and liquid mixtures.

B. Air-entraining and water-reducing agents shall be used in all concrete in strict accordance with the manufacturer's printed
instructions. Total air entrained in freshly-mixed concrete shall be 5.0% plus or minus 1.0% of volume of concrete,
except slabs with metallic floor hardener shall contain 2.0% maximum, with required strengths maintained.

C. Slump of concrete: 4" +/-

D. Premix admixtures in solution form and dispense as recommended by the manufacturer. Include the water in the solution
in the design water content for the mixtures.

PART 3 - EXECUTION

3.01 FORMING FOR CAST-IN-PLACE CONCRETE

A. ACI 301, latest edition, "Specifications for Structural Concrete for Buildings", Chapter 4 Framework, is hereby made a
part of this Specification.

B. Forms shall be constructed to conform to shapes, lines and dimensions shown, plumb and straight, and shall be maintained
sufficiently rigid to prevent deformation under load. Forms shall be sufficiently tight to prevent the leakage of grout.
Securely brace and shore forms to prevent the leakage of grout. Securely brace and shore forms to prevent their
displacement and to safely support the construction loads.

C. Treat forms with a form release agent applied according to the manufacturer's instructions, by roller, brush or spray to
produce a uniform thin film without bubbles or streaks. Apply the release agent in two coats for the first use of the form
and in one coat for each additional use.

D. ACI-301-89, Section 13.3 - Forms, is also hereby made a part of this Specification.

E. Forms and shoring for all slabs and beams shall remain in place until the full specified 28 day compressive strength is

achieved.

3.02 MIXING PROCESS FOR CAST-IN-PLACE CONCRETE
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3.03

3.04

Ready-mixed concrete shall be mixed and transported in accordance with "Specification for Ready-Mixed Concrete"
ASTM C94, Alt. No. 3 and ACI STANDARD 304, "Recommended Practice for Measuring, Mixing, Transporting and
Placing Concrete."

REINFORCING FOR CAST-IN-PLACE CONCRETE

ACI 301, latest edition, "Specification for Structural Concrete for Buildings", Chapter 5 - Reinforcement, is hereby made
a part of this Section.

JOINTS FOR CAST-IN-PLACE CONCRETE

ACI 301-89, "Specifications for Structural Concrete for Buildings", Sections 6.1, 6.2 and 6.3 are hereby made a part of
this Specification.

Construction joints shall be formed with keyed bulkheads.
Control joints shall be as shown on the drawings.

PLACING OF CAST-IN-PLACE CONCRETE

Notify the Architect at least 48 hours prior to each placement.

Do not place concrete until reinforcing steel, inserts, sleeves and other work to be built into the concrete have been
inspected and approved by the Architect or the Owner's representative and by all other trades concerned.

In hot weather, all concreting shall be done in accordance with ACI 305, "Recommended Practice for Hot Weather
Concreting".

1.  When temperature rises above 70 degrees F., all surfaces of concrete shall be protected against rapid drying.
2. Concrete delivered to the forms shall have a temperature of not over 90 degrees F.

3. The temperature of the forms shall be not over 90 degrees F.

In cold weather, all concreting shall be done in accordance with ACI 306, "Recommended Practice for Cold Weather
Concreting".

1. When the average daily temperature falls below 40 degrees F., all surfaces of concrete shall be maintained at a
temperature of at least 50 degrees F., and not over 90 degrees F, for seven (7) days.

2. Concrete delivered to the forms shall have a temperature of at least 60 degrees F., and not over 90 degrees F.

3. The temperature of the forms shall be at least 40 degrees F.

4. The Contractor shall maintain a record of temperature of the concrete at the most exposed surfaces of each placement
at the beginning and at the end of each day of the curing period, which record shall be available to the Architect.

Conveying: Concrete shall be handled from the mixer to the place of final deposit as rapidly as practicable by methods
which will prevent separation or loss of ingredients and in a manner which will assure that the required quality of the
concrete is retained.

Depositing: Delivery and placement of concrete shall be programmed so that the time lapse between batching and
placement shall not exceed 1-1/2 hours. Concrete shall not be allowed a free fall of over 4 feet. Concrete shall be
deposited as nearly as practicable in its final position to avoid segregation due to rehandling or flowing.

Concrete shall be deposited continuously, in horizontal layers of such thickness (not deeper than 18 inches) that no
concrete will be deposited on concrete which has hardened sufficiently to cause the formation of seams or planes of
weakness within the section. Placing shall be carried out at such a rate that the concrete which is being integrated with
fresh concrete is still plastic. Concrete which has partially hardened or which has been contaminated by foreign materials
shall not be deposited.

Concrete shall be compacted thoroughly by mechanical vibrating to produce a dense, homogenous mass without voids or
pockets. Vibrators should be placed in concrete so as to penetrate approximately 3 inches to 4 inches into the preceding
lift so as to blend the two layers. Vibrating techniques must assure that, when the coarse aggregate reaches the form, it
stops and the matrix fills the voids.
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3.06

3.07

3.08

The Contractor shall become familiar with ACI-303, Chapter 7 regarding Placing and Consolidation of Architectural
Concrete. All applicable recommendations contained within ACI-303 shall be strictly followed.

CURING AND PROTECTION

Protect newly placed concrete against low and high temperature effects and against rapid loss of moisture. Moist cure all
concrete for at least seven days at a temperature of at least 50 degrees F by curing methods approved by the Architect.

For vertical or near-vertical surfaces, moist cure by keeping the form in contact with the concrete, or by other effective
means approved by the Architect. Intermittent wetting and drying does not provide acceptable curing.

Cure floor slabs by covering with sisal or other waterproof curing paper conforming to ASTM Specifications C 171,
lapped 4 inches at edges and sealed with tape at least three inches wide. The paper shall be weighted to prevent
displacement, and holes or tears shall be immediately repaired.

The Contractor may submit for the approval of the Architect alternative methods of curing non-exposed concrete surfaces.
Approval of the alternatives shall not relieve the Contractor of his responsibility for the proper curing of all concrete.

In hot weather, be adequately prepared to protect the concrete from the adverse influence of heat before the placement of

any concrete. Take special precautions to avoid cracking of the concrete from rapid drying during placement of concrete

when air temperature exceeds 70 degrees F., particularly when the work is exposed to direct sunlight.

1. Cool forms by fog sprayed with water or by protecting them from the direct rays of the sun.

2. If requested by the Contractor, deemed advisable by the Testing Engineer, and approved by the Architect, a retardant
may be used to delay the initial set of the mix.

In cold weather, be adequately prepared to protect the concrete from the adverse influence of cold before placement of any

concrete.

1.  When the average daily temperature falls below 50 degrees F., take special precautions to assure adequate strength
gain of the concrete.

2. When the average daily temperature falls below 40 degrees F., prepare concrete with heated materials such that the
concrete delivered to the forms shall have a temperature of at least 60 degrees F., and not over 90 degrees F.
Prewarm the forms to at least 40 degrees F., to prevent the rapid cooling of the concrete by their contact; keep forms
free of all ice and snow. When heated materials are being used, combine the warm water with the aggregate in the
mixer and keep the resulting temperature below 90 degrees F. before cement is added to the mix. Protect all concrete
by the use of heated enclosures which must be sufficiently strong and windproof and within which adequate heaters
are properly distributed to maintain all concrete at the required temperatures. Do not allow heaters to locally heat or
dry the concrete and do maintain adequate fire precautions.

ACCEPTANCE

When the tests on control specimens of concrete fall below the required strength, the Architect shall have the right to
require, at the Contractor's expense, mix redesign, load tests and/or strengthening as directed, and/or removal and
replacement of those parts of the structure in which such concrete was used.

CLEANING

The exposed faces of the cast-in-place concrete shall be cleaned of all stains, water marks and leaked fines.

END OF SECTION
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SECTION 04 20 00

MASONRY RESTORATION

PART 1 - GENERAL

1.01GENERAL CONDITIONS

1.02

1.03

1.04

1.05

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1

Specification Sections, apply to this Section.

Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

Coordinate work with that of all other sections affecting, or affected by work of this Section. Cooperate with such
trades to assure the steady progress of all work under the Contract.

It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon.

Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall
make no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with
reasonable diligence could have been ascertained by the Contractor in his examination of the site.

WORK INCLUDED

The scope of work consists of the installation of all materials to be furnished under this Section and, without limiting
the generality thereof, includes the furnishing of all labor, materials and equipment necessary to the complete
execution of masonry work as shown on the drawings and specified herein.

The work of this Section shall include:

Repairs and repointing of existing face brick at each end wall.

Cutting and patching of existing masonry where existing face brick has cracked.

All scaffolding, staging or lifts required for the execution of the work of this Section.
Cleaning all brick and concrete surfaces

Application of exterior water repellent to masonry surfaces.

apwdPE

The work required by this Section is shown on drawings Al and A2.

SAMPLES

Sample of shall be submitted to the Architect for approval before ordering.

PRODUCT DELIVERY, STORAGE AND HANDLING

Deliver, store, and handle masonry materials so as to protect them from wetting and other damage.
Store materials off the ground under watertight covers.

Store cementitious materials in their original containers. Do not use cementitious materials in broken containers or in
containers showing water marks or other evidence of damage or contamination.

WEATHER PROTECTION
Temperature - No masonry shall be laid in freezing weather unless protection and methods of temporary heat in
accordance with the Special Conditions are provided. No brick or other masonry unit having a film of frost on its

surface shall be laid.

Laying of masonry shall not be started until temperature is at least 35 degrees F. and rising.
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1.06

2.01

2.02

Temperature of 40 degrees F. shall be maintained on all new masonry for a minimum of twenty-four hours after laying.
SCAFFOLDING, BRACING AND EQUIPMENT

Furnish, install and maintain as long as is necessary, removing when no longer needed safe and adequate staging,
scaffolding, hoisting, centering, scissors lifts, bucket trucks, swing staging and other equipment necessary for the
proper execution of the work specified and indicated.

Safety requirements for masonry wall construction are to be coordinated with the General Contractor .

Staging and scaffolding shall comply with all applicable legal codes and regulations, including the Williams-Steiger
Occupational Safety and Health Act of 1970 (OSHA)

PART 2 - PRODUCTS

BRICK REPAIR MATERIALS
Portland Cement: ASTM C150 Type 1
Hydrated Lime: ASTM C207 Type S
Sand: Clean, uniformly well graded, conforming to ASTM Specification C-144, 100 percent passing Number 8 sieve,
not more than 35 percent passing Number 50 sieve, and with a fineness modulus maintained at 2.25 plus or minus
0.10. Sand shall be selected for color and obtained from a single source meeting these requirements.
Water: Potable and free from contaminates deleterious to the mortar or grout.
Admixtures and Antifreeze Compounds: None
Mortar for laying brick shall be in accordance with ASTM Specification C270, Proportion Specifications, Type M or
S, or one part Portland cement, not more than one part lime and not more than six parts sand. The same brand of
cement and source of sand shall be used throughout each job. Shades of mortar shall be selected by the Architect
from samples laid up by the contractor for approval and shall match the existing mortar.
Face Brick:
1. Face brick shall be solid, hard burned face brick with water absorption of not more than 10 percent for an
average of five bricks when tested by the five-hour boiling test in accordance with American Society of
Testing Materials Designation C67 and which will conform to the requirements of ASTM C216, Grade SW,
Type FBS and shall match the existing face brick for size, color and texture.
Anchors for tying new masonry to existing concrete or masonry shall be hot dipped galvanized steel DW-10HS with
Byna-Tie and Seismiclip as manufactured by Hohmann & Barnard or approved equal and shall be installed
approximately 16 inches o.c. vertically and horizontally and shall be fastened to existing surfaces with Tapcon anchors
as manufactured by ITW Ramset or approved equal.

Anchors for securing masonry to structural steel shall consist of weld on type #359F weld on straps and Byna-Tie as
manufactured by Hohmann and Barnard or approved equal.

Grout: ASTM C476 fine type with minimum 28 day compressive strength of 2,500 psi.

BRICK RESTORATION CLEANERS

Restoration cleaner for brick surfaces shall be “Sure Klean Restoration Cleaner” as manufactured by ProSoCo or
approved equal. This is a general purpose acidic restoration cleaner. It dissolves heavy atmospheric soiling. This is

not suitable for limestone, marble, travertine, concrete or cast stone surfaces.

Form: Clear liquid
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2.03

3.01

Color: Light amber
pH: 1.2

Specific Gravity: 1.05
Flash Point: none

WATER REPELLANT

A. Brick Sealer

1. The clear surface treatment/sealer shall be a clear “siloxane” type water repellant such as “Weather Seal
Siloxane” as manufactured by ProSoCo or approved equal.

Appearance: clear liquid

Form: slightly opalescent liquid

Active substance: 6.7% oligomeric siloxane with long alkyl groups
Flash point: 41 degrees F

Solvent: alcohol

Specific gravity: 0.811

Wt/Gal: 6.8 Ib.

Formation of active material: 5.0

Se@+ooooTw

2. Tests and Approvals

a. Materials specified: Prior to delivery, submit standard manufacturer’s notarized certification attesting to
compliance with the requirements of this specification

b. Testing will be conducted on each surface exposure to be treated in an unobtrusive location on representative
surface conditions. Test will include the cleaning and other surface preparation techniques proposed for the
overall project followed by the application of the specified treatment/sealer employing the proposed
application procedures.

c. Adjacent surfaces not treated will be tested for possible detrimental effect or aesthetic alteration created by
exposure of the specified treatment and protected as determined necessary.

d. The contractor shall apply a test area of wall surface from ten to twenty square feet in size for inspection and
approval by the architect.

e. The installer shall demonstrate proven ability and competence in the application of these products, in
conformance with the manufacturers printed instructions.

f.  If any part of this work shall be found defective because of improper preparation of surfaces or application of
coatings before final acceptance, the contractor shall make good such defects to the satisfaction of the
Avrchitect at no cost to the Owner.

PART 3 - EXECUTION

STAGING AND SCAFFOLDING

All staging and scaffolding required to complete the work under this Section of the Specifications shall be provided as
a part of this Section.

Scaffolding shall be swept clean of all materials at the end of each working day.

BRICK LAYING

Brick coursing and bond: Face Brick shall be laid to match existing coursing and bond.

Jointing: All joints on the exposed face of brick walls and base shall be tooled to match existing joints. This shall be
done with a stainless steel tool, before the mortar hardens but not until thumbprint hard, and with sufficient force to
press the mortar tightly against the brick on both sides of the joint. Great care shall be taken not to spread the mortar

over the edges of the face brick. All joints shall be uniform thickness throughout.

Brick shall be laid with shoved joints and all joints shall be completely and thoroughly filled with mortar; bedding and
buttering shall not be used; furrowed beds will not be permitted.
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3.03

3.04

3.05

Brickwork shall be done from staging as required so that the mason can readily fill all joints. No overhead laying will

be permitted.

Set all anchors, ties and inserts required in the work.

Rake all joints to adequate depth where required to receive caulking and sealant.

BRICK CLEANING

Use of all materials shall be in strict accordance with manufacturer’s recommendations.

1.

766 Masonry Prewash

a.

b.

Testing

1)

2)

Clean a test panel before beginning overall cleaning operations to determine the effectiveness of the
cleaning compound for the most efficient cleaning.

766 Masonry Prewash should be used in concentrate during initial testing. If test panels using
concentrated material clean effectively, additional tests may be run using a solution of 766 Masonry
Prewash diluted with up to three parts water and one part concentrate.

Application

6.

Protect all surrounding non-masonry surfaces.

Prewet a large area of masonry to be cleaned.

Apply a heavy coating of 766 Masonry Prewash to the surface using a brush or roller.

Allow the material to remain on the surface for 30 minutes to one hour. Under normal weather
conditions (71 degrees F, 40% humidity) one hour long should be adequate standing time to clean the
dirtiest masonry surface.

Pressure rinse making sure to hit each portion of the masonry surface with water pressure. If high
pressure water equipment is not available, reapply 766 Masonry Prewash and scrub vigorously with stiff
bristled brush or scrubbing pad. Rinse thoroughly with fresh water.

Immediately apply a solution of Sure Klean Restoration Cleaner as per the instructions on the product
label.

CLEANING PRECAUTIONS

Precautionary Measures

1.

Use adequate ventilation. Wash thoroughly after handling, Wear rubber gloves, face shields, goggles and
protective clothing to avoid splash to bare skin or eyes and NIOSH/MSHA approved respirators for use with
acids.

Avoid exposing building occupants to fumes. When applying materials, all windows, air intakes and exterior air

conditioning vents should be covered during application and for thirty minutes following application. Dispose of
all empty containers according to federal, state and local regulations.

Window and Door Frame and Louver Protection

Protect frames using polyethylene secured by duct tape. Do not use masking tape.
When applying stripper around protected frames, carefully brush apply to avoid contacting the protected frame

surfaces.

Any accidental splash, drip or spill must be cleaned from protected frames immediately to ensure that stripper
does not contact frame surfaces.

Do not remove frame protection until all stripping and rinsing is complete. If protection becomes loose, it must be
secured before work can proceed.

WATER REPELLENT AT BRICK
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3.06

3.07

A. Surface Preparation

1. Protect all surrounding areas as recommended by the manufacturer’s written instructions and as required by the
Architect.

a.  Windows and Doors shall be protected from contact with materials by masking with polyethylene or other
approved techniques.

b.  All non-masonry surfaces shall be protected from contact with the material by masking with polyethylene.

c. Surface cracks and void of more than 1/16™ of an inch shall be tuck pointed or patched. All caulks and
sealants should be in place and cured. All repointing should be allowed to cure before sealant application.

d. The masonry surfaces shall be clean and free of surface dirt, dust, oil or other surface contaminants. Use
masonry cleaning compounds as recommended by the waterproofing manufacturer. Surfaces to be treated
may be damp but should be absorbent to assure good penetration of the sealer.

B. Application

1. Test each surface and/or material to be treated to insure compatibility and desired water repellence results. The
surface to be treated must be free of all foreign matter and as dry as possible to ensure penetration of the water
repellant.

2. Apply material as supplied and do not dilute or alter material as packaged. The preferred method for application
is with a low-pressure, airless diaphragm type spray equipment or with a heavily saturated roller or brush.

3. Apply sealer in a “wet on wet” application. In the case of extreme dense surfaces, it may be necessary to restrict
the amount of material applied to one saturating application to prevent surface darkening.

4. Apply sealer in a flooding application from the bottom up with a sufficient material applied to produce a 6 to 8
inch rundown below the contact point of the spray pattern with the masonry surface. Allow the first application to
penetrate the surface (approximately 3 to 5 minutes) and reapply in the same saturating manner. Less material will
be required to saturate the surface on the second application.

Note: When using a brush or a roller, care should be taken to assure that enough solution is applied. Apply
sufficient material to thoroughly saturate the surface, making sure to brush out heavy runs or drips that do not
penetrate.

REPAIR DISTRESSED BRICKWORK — ALL AREAS

All exterior wall areas showing stress cracking, step fractures, areas where brick has drifted out of plumb or where
brick has otherwise failed shall be cut out and rebuilt. When removing brick, sound headers should not be disturbed
unless necessary. When rebuilding the brickwork, new work shall be laid plumb. New brick shall match existing as
nearly as possible as approved by the architect. All new brickwork and repointing shall match existing as nearly as
possible as approved by the architect.

All defective brick units shall be cut out and replaced with new. Defective brick are brick with cuts or breaks 1-1/2
inch or more in length, salmon bricks, spalled bricks, visually eroded bricks or bricks which have otherwise
deteriorated so that water is not repelled. Replace all missing bricks with new units.

BRICK REPOINTING

Before commencing with any masonry joint cutting, all operable window sash joints within a 20 foot radius of the
work area shall be taped with strips of 3M brand, 2 inch wide painters masking tape. All louver and grill openings
within the work area shall also be blocked up with cardboard and taped around the perimeter. At completion of the
cutting operation and after all dust has been cleaned from the wall surfaces, the masking tape shall be removed. Any
tape remaining on the window and door frames shall be removed by the use of a kitchen detergent.

Cut out and repoint mortar joints as required by the contract documents.

In general, cutting of the joints shall be done with the use of hand tools. Power saws utilizing diamond blades may be
used provided the work is carefully done and there is no damage caused to the adjacent bricks. The Architect may
prohibit the use of saws if such damage is caused. Do not use power chippers. Any brick damaged by power tools
shall be removed and new matching brick shall be installed.
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3.08

The mortar joints should be cut out to a depth of 4 inch or until a firm sound base is reached as determined by the
architect. Each cut should leave a convex face in the existing mortar surface. The mortar used to repoint shall be
mixture of 1 part Portland Cement, 1 part hydrated lime Type “S” and 4.5 parts well-graded siliceous sand. Mix
thoroughly with clean water. Do not use mortar after two hours have elapsed from the time of mixing. Apply mortar
to the joint to a maximum depth of % inch. If the cut is deeper, do it in two passes. When mortar is thumbprint hard,
tool as directed to match existing joints.

Color match shall be made through the careful selection of sand and binding materials. If this is not successful, a
pigment may be used if approved by the Architect.

When repointing, if a joint is deeper than % inch, repoint in a minimum of two passes. The depth of each pass shall
not exceed %2 inch. Wait 24 hours between passes. When final pass mortar is thumbprint hard, tool as directed to
match existing joints.

FINAL CLEANING

All work shall be kept as clean as possible so that cleaning down may be accomplished easily. Protect all masonry from
stain at all times to guard from discoloration. Splashing at staging levels shall be avoided either by covering the surfaces
or by cleaning the surfaces so splattered while the mortar is still fresh.

All masonry shall be thoroughly washed and cleaned with clear water and fiber brush to remove mortar stains, dirt and
dust.

If difficulty is encountered in removing stains from masonry using only water, this subcontractor, if approved by the Architect,
may use stiff fiber brushes and not over 5% solution of muriatic acid after they have demonstrated to the Architect that the acid
is necessary.

END OF SECTION
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